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SECTION B - Supplies or Services/Prices 

B-1 LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE 

(a) The estimated cost of this contract is 295,224. 

(b) The fixed fee is 0. 

(c) The total estimated cost and fixed fee is 295,224. 

SECTION G - Contract Administration Data 

G-1 LOCAL CLAUSES EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as 
follows: 

Laura Gabanski 
USEP A Headquarters 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 4503T 
Washington, DC 20460 
Gabanski.laura@ Epa.gov 
Phone:202-566-1179 

Stuart Lehman 
USEP A Headquarters 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 4503T 
Washington, DC 20460 
Lehman.stuart@Epa.gov 
Phone:202-566-1205 

Contracting Officials responsible for administering this contract are as follows: 

Noelle Mills 
USEPA 
26 West Martin Luther King Drive 
Mail Code: NWD 1 
Cincinnati, OH 45268 
Mills.noelle@ Epa.gov 
Phone: 513-487-2171 

Erin Ridder 
USEPA 
26 West Martin Luther King Drive 
Mail Code: NWD 1 
Cincinnati, OH 45268 
ridder.erin@ epa.gov 
Phone: 513-487-2155 

Page 1 of 3 



SECTION H - Special Contract Requirements 

H-11552.217-71 Option to extend the term of the contract-cost-type contract. (APR 1984) 

The Government has the option to extend the term of this contract for four additional period(s). If more 
than 30 days remain in the contract period of performance, the Government, without prior written 
notification, may exercise this option by issuing a contract modification. To exercise this option within the 
last 30 days of the period of performance, the Government must provide to the Contractor written 
notification prior to that last 30-days of the period. This preliminary notification does not commit the 
Government to exercising the option. Use of an option will result in the following contract modifications: 

(a) The "Period of Performance" clause will be amended to cover a base period and option periods: 

Base Period 
Option Period 1 
Option Period 2 
Option Period 3 
Option Period 4 

Period Start Date End Date 
09/26/2013 09/24/2014 

09/25/2014 09/24/2015 
09/25/2015 09/24/2016 
09/25/2016 09/24/2017 
09/25/2017 03/27/2018 

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of 
effort of: 
Period 
Base Period 
Option Period 1 
Option Period 2 
Option Period 3 
Option Period 4 

Level of Effort 
2985 

2985 
2985 
2985 
1492 

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and 
fixed fee for each option period as follows: 
Period 
Option Period 1 
Option Period 2 
Option Period 3 
Option Period 4 

Estimated Cost 
(b )(4) 

Fixed Fee 
(b )(4) 

T otal CPFF 

fl> 

fl> 

341,793 
177,879 

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those 
amounts will be increased as follows: N/A 
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SECTION J - List of Documents, Exhibits and Other Attachments 

Attachment Attachment Title Date Number Cross Reference Document 
Number of Pages Materials Version 

1 PWS 09/25/2013 28 BASE 
2 QAPP 09/25/2013 18 BASE 
3 CP Meeting notes 09/25/2013 2 BASE 

7-30 
4 CP Water Health 09/25/2013 25 BASE 

assessment 
5 Consolidated 09/25/2013 9 BASE 

comments 7-2 
6 FIN ALMontana 09/25/2013 62 BASE 

PPR Literature Re 
7 Taunton Healthy 09/25/2013 3 BASE 

Watershed Repo 
8 EPAR3 09/25/2013 1 BASE 
9 David Duhl 09/25/2013 1 BASE 
10 09/25/2013 4 BASE 

CP _HealthyWater 
sVl_ VAReview_ 

Pa 
11 Clinch-Powell 09/25/2013 25 BASE 

Watershed Health 
12 CP Healthy 09/25/2013 4 BASE 

WatersV1 Review 
13 Taunton Watershe 09/25/2013 58 BASE 

dResiliency Dra 
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BACKGROUND: 

PERFORMANCE WORK STATEMENT 
TSAWP Multiple-Award Contract 

EP-C-12-054 
TASK ORDER 04 

Healthy Watersheds Initiative Support 

U.S. EPA, in partnership with others, launched the Healthy Watersheds Initiative 
(HWI) to protect and maintain healthy watersheds having natural, intact aquatic 
ecosystems; prevent them from becoming impaired; and accelerate restoration 
successes. This Initiative is being implemented by promoting a strategic, large scale 
systems approach to identify and protect healthy watersheds based on integrated 
assessments of aquatic habitat, biotic communities, chemistry, and watershed 
processes such as hydrology, fluviogeomorphology, and natural disturbance regimes. 
The purpose of this Task Order is to provide support to the Healthy Watershed 
Initiative (HWI) including web site updates, newsletter, and managing online forum 
and webinars; identifying healthy watersheds through integrated assessments; 
assessments of healthy watershed components; development of healthy watershed 
protection programs, strategies and projects; and integration of healthy watershed 
identification and protection into EPA programs. The contractor shall provide HWI 
support to EPA for specific projects in the Base Period and in each Option Period, as 
described in the Tasks below. All deliverables must be in an electronic format 
supported by EPA. 

TASK 1: Quality Management Plan, QAPP and progress reports 

A Task Order kick-off call or meeting will be held within 15 days of the issuance of the Task 
Order. The Task Order will be reviewed and the QAPP will be discussed and reviewed. 

The contractor shall adhere to the Quality Management Plan (QMP) customized for and 
incorporated into this contract in performing the scope of requested services in this task order. 
EPA expects the contractor's Cost and Technical Proposals will fully account for the completion 
of all Quality Assurance (QA)-related tasks, reviews, and reporting, including those described in 
the Contract QMP and the project Quality Assurance Project Plan (QAPP). 

This Task Order involves the use of existing data, website page development, geospatial data, 
and modeling. Accordingly, EPA policy requires that an approved QAPP be in place before any 
work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. The contractor shall adhere to an existing Quality Assurance Project Plan 
(QAPP) completed under a previous HWI contractor assignment that comprehensively and 



adequately addresses all the elements of this Task Order, and that QAPP 1
. The contractor shall 

update the attached QAPP to reflect current project status, PWS requirements and project 
organization. That QAPP will be provided to the contractor that is awarded this Task Order by 
EPA. For any updating of the QAPP, the contractor shall follow the applicable QAPP 
requirements as provided in EPA Requirements for Quality Assurance Project Plans: EPA QA/R-5 
(http://www.epa.gov/guality/gs-docs/rS-final.pdf), and Guidance for Quality Assurance 

Project Plans(QA/G-5}, EPA/600/R-98/018, (http:/ /www.epa.gov/quality/qapps.html), as well as 
other guidance relevant to this Task Order, that can be found at 
http://www.epa.gov/quality/qapps.html. All QA documentation prepared under this Task 
Order shall be considered non-proprietary, and shall be made available to the public upon 
request. 

The contractor shall immediately notify the EPA TOPO of any QA problems encountered that 
may impact the performance of this Task Order, with recommendations for corrective action. If 
notification is by phone call, the contractor shall follow up with email notification within 5 days. 

The contractor also shall provide EPA with monthly reports of QA-related activities performed 
during implementation of this Task Order. These monthly QA reports shall identify QA activities 
performed to support implementation of this Task Order, problems encountered, proposed 
solutions, and corrective actions taken. The contractor may include this as a part of the 
contract-required monthly financial/technical progress report. 

Existing QAPPs shall require updates if changes that affect QA protocols in the QAPP have 
occurred. Contractor QMPs are periodically revised which may or may not affect an existing 
QAPP from an earlier year. Ongoing usage of QAPPs under this Task Order also can reveal the 
need for any updates. The contractor shall review the existing QAPP, check for necessary 
revisions based on the factors above, and report in writing to the TOPO on the necessity of any 
updates or modifications within 10-15 business days. The contractor also shall notify the EPA 
TOPO at any time during the Task Order if changes to the QAPP are warranted (e.g., due to 
organizational changes, revised technical approaches). If, during the Period of Performance of 
this Task Order, the EPA TOPO determines revisions to the QAPP are necessary, the contractor 
shall submit a revised QAPP in track changes version of MS Word, and shall include a version 
history page that summarizes changes made, within 10-15 business days after receiving written 
technical direction to do so. The Contractor also shall provide EPA with copies of any modified 
SOPs or checklists to be attached to the QAPP. The contractor shall provide a revised QAPP, 
then a final that responds to EPA's written comments within 5 business days of receipt of EPA's 
comments on the draft. 

1 Filename HWI Support Final QAPP.PDF: "Healthy Watersheds Initiative Support Quality 
Assurance Project Plan" Task Order No. 31, Contract EP-C-08-002, June 25, 2012. (18 
pp )(redacted copy attached). 



No work on the task order shall proceed (on any environmental data collection, analysis, or 
modeling tasks) until any changes are reflected in the QAPP, and have been approved by the 
EPA QA Officer. 

Reporting Requirements: 
a. The contractor shall include a QA/QC section within each major deliverable (as specified 
above) 
b. The contractor shall provide monthly reports of QA activities performed during 
implementation of this task order (as specified above). 

Progress Reports: 
In addition to the brief monthly reports required by the contract, the contractor shall also 
transmit to the EPA TOPO a brief, emailed progress report twice an option year. These reports 
are due no less than 60 days before the halfway point, and 60 days before the end, of the Task's 
current option year. This report shall summarize the status of all HWI Support activities and 
related funding under this Task up to the report date, and estimate the projected activities and 
related funding that is expected to be used in the ensuing 60-day period. 

TASK 2: HWI COMMUNICATIONS SUPPORT 

The Contractor shall update the web site, www.epa.gov/healthywatersheds no more than 10 
times per Base Period or Option Period year under the direction of the EPA TOPO and in 
formats that can be reviewed and approved by the EPA TOPO and then transferred to the EPA 
web group with an EPA request for website modification. This shall include adding new 
examples, literature to the searchable reference library, healthy watersheds home page 
featured program or project, Healthy Watersheds News issues (see below), healthy watersheds 
pilot project descriptions and updates, stories in the news, links to related federal programs, 
national map with links to projects, HWI publications, and new EPA regional contacts. New 
material for the website shall not exceed 20 pages and 50 examples, stories, literature, home 
page featured program or project, pilot projects, national map updates, links to related federal 
and regional or local programs, stories in the news, HWI publications, Healthy Watersheds 
News issues, and new EPA regional contacts per Base Period or Option Period year. The 
Contractor shall use the existing QAPP for the web site updates. 

The Contractor shall, with input on content from the TOPO, develop no more than 4 issues per 
Base Period or Option Period year of Healthy Watersheds News. This shall include layout and 
writing articles in a format that is comparable to recent past issues (posted online at 
www.epa.gov/healthywatersheds. The Healthy Watersheds News issues shall not exceed 6 
pages per issue. 

The Contractor shall manage the Healthy Watersheds Initiative Online Forum, hwi_lnfo. This 
shall include adding posts, monitoring the discussion, approving new members, and enforcing 
the rules of the forum. 



The Contractor shall provide support, under the direction of the EPA TOPO, in setting-up and 
managing no more than 4 HWI webinars per Base Period or Option Period year. 

For the Base Period, new material for the website shall not exceed 10 pages and 15 examples; 
3 issues of Healthy Watersheds News; and 2 HWI webinars. 

TASK 3: SUPPORT THE DEVELOPMENT OF STATE AND OTHER INTEGRATED HEALTHY 
WATERSHEDS ASSESSMENTS 

Under the direction of the TOPO, the Contractor shall develop integrated healthy 
watersheds assessments using existing data and assessments following the assessment 
framework in Chapter 4 of the Identifying and Protecting Healthy Watersheds Concepts, 
Assessments, and Management Approaches found on www.epa.gov/healthywatersheds. 
This shall include for each assessment the delivery of an assessment report and 
geodatabase of the assessment results. The report shall include an executive summary, 
introduction, methods overview, results and analysis including synthesis of watershed 
condition and vulnerability assessments, next steps and applications, references, any 
appendices, and maps and graphics. The reports shall include pictures and/or graphics 
on cover pages suitable for posting on the Healthy Watersheds web site. The overall 
steps in an integrated healthy watersheds assessment include, but are not limited to: 

1. Organizing conference calls with assessment team (no more frequent than monthly) to 
discuss the steps below and provide call summaries 

2. Identify, collect, and review existing data for 6 healthy watershed assessment 
framework ecological attributes and vulnerability indicators (e.g. future climate, land, 
and water use change) and create geodatabase 

3. Develop draft technical approach 
4. Conduct meeting with assessment team to decide on indicators, analysis unit (e.g. 

Hydrologic Unit Code or catchment), uses of the assessment, and overall technical 
approach, and provide summary of the meeting 

5. Complete data collection for any new indicators and final draft technical approach 
6. Circulate final draft of technical approach to assessment team for review and finalize 
7. Analyze data, develop indicators for the 6 ecological attributes and vulnerability 

assessment, and develop landscape statistical or other models or statistical approaches 
to assess all watersheds or catchments and draft assessment report 

8. Convene conference call of assessment team to discuss draft results and decide on 
index approach and/or thresholds, map output format, and associated graphics for 
displaying the results 

9. Calculate index and develop graphics displaying results. Convene conference call of 
assessment team to review and finalize results and graphics and uses of the assessment 

10. Complete draft assessment report and circulate to the assessment team for its review, 
and 

11. Finalize report and transfer geodatabase to EPA and project client (e.g, state, National 
Estuary Program, Tribe, watershed group) 



The Contractor shall develop integrated healthy watersheds assessments in no more than 2 
states, no more than 1 National Estuary Program, no more than 1 Tribe, and/or no more than 2 
geographic areas such as watersheds and ecoregions per Base Period or Option Period year. 

For the Base Period, the Clinch-Powell Watersheds assessment will be completed and 1 other 
state assessment is projected. 

Clinch-Powell Assessment (Clinch-Powell Clean Rivers Initiative) 

The Contractor shall evaluate the draft assessment report including preliminary results 
(attached), review data collected so far in the geodatabase and associated data analysis 
tables (attached link), review comments on the assessment (attached), review the 
summary of July 23, 2013 Call (attached), and propose a revised assessment technical 
approach. The Contractor shall convene conference calls of assessment team to discuss 
and decide on a new assessment approach. The Contractor shall collect any additional 
existing data. The Contractor shall convene conference calls of assessment team to 
discuss new indicators, results of the analysis, index approach and/or thresholds, 
combined output of watershed health and/or vulnerability assessments, next steps and 
applications, map format for displaying the results, and report graphics. The Contractor 
shall calculate indices and develop graphics displaying results. The Contractor shall 
complete draft and draft final reports and circulate them to the assessment team for its 
review. The Contractor shall finalize report and geodatabase. 

TASK4: SUPPORT OF THE DEVELOPMENT OF HEALTHY WATERSHEDS COMPONENT 
ASSESSMENTS 

Under direction of the TOPO, the Contractor shall develop additional healthy watersheds 
component assessments to include assessments of green infrastructure, landscape condition, 
habitat, geomorphology, hydrology, water quality, and biological condition in no more than 2 
states, 1 Tribe, 1 National Estuary Program, and/ or 2 geographic areas such as watersheds and 
ecoregions per Base Period or Option Period year. These assessments shall be similar to those 
in Chapters 2 and 3 of the EPA technical document, Identifying and Protecting Healthy 
Watersheds Concepts, Assessments, and Management Approaches found on 
www.epa.gov/healthywatersheds and consistent with the state of the science. The reports 
shall include pictures and/or graphics on cover pages suitable for posting on the Healthy 
Watersheds web site. The Contractor shall develop a project plan and schedule for each 
assessment prior to initiating work. 

For the Base Period, the Montana Prairie Wetlands and Intermittent/Ephemeral Streams: 
Hydrologic Needs Assessment for Healthy Watersheds project shall be completed and no other 
projects are being planned. 



Montana Prairie Wetlands and Intermittent/Ephemeral Streams: Hydrologic Needs Assessment 
for Healthy Watersheds (Montana Department of Environmental Quality) 

The Contractor shall review and evaluate the Literature Review (attached) and draft 
Technical Approach for Developing Testable Hypotheses and Precautionary Limits of 
Hydrologic Alteration (attached). The Contractor shall convene conference calls with 
the Montana technical team to develop testable hypotheses that describe how select 
species, communities, and processes respond to hydrologic changes during various 
months and seasons for prairie wetlands in eastern Montana. Each hypothesis will 
explicitly state who (species or guild) is affected by what (component of flow), when 
(months or season), where (habitat, such prairie wetlands), and how (hypothesized 
ecological response). The Contractor shall work the Montana technical team to quantify 
precautionary limits on hydrologic alteration. The Contractor shall produce draft and 
final reports with the literature summary and hydrologic needs assessment that is 508 
compliant for posting on the Healthy Watersheds web site. 

TASK 5: SUPPORT DEVELOPMENT OF HEALTHY WATERSHEDS PROTECTION PROGRAMS, 
STRATEGIES, AND PROJECTS 

Under direction of the TOPO, the Contractor shall assist in the development of healthy 
watersheds programs, strategies, and projects in no more than 3 states, no more than 3 Tribes, 
no more than 3 National Estuary Programs, and/or no more than 3 watersheds per Base Period 
or Option Period year. The Contractor shall develop a project plan and schedule for each 
program development project except for logistical support. Program support shall include: 
providing logistical support for conference calls, i.e., note taking, facilitation, summary; 
facilitating workshops; preparing written synthesis of information on healthy watersheds 
assessments and protection programs; supporting the development of state or tribal healthy 
watersheds strategies; and implementation of watershed level healthy watersheds protection 
projects. The Contractor shall produce a fact sheet and report on healthy watersheds 
implementation outlining a strategic approach to protecting healthy watersheds including the 
importance of a large scale systems approach, role of integrated assessments in identifying 
healthy watersheds, development of healthy watersheds state strategies, role of collaboration 
across organizations, and examples of healthy watershed protection actions and projects. 
Reports and fact sheet shall include pictures and/or graphics suitable for posting on the Healthy 
Watersheds web site. 

For the Base Period, the Protecting Aquatic Ecosystem Resilience in the Massachusetts' 
Taunton River Watershed project shall be completed and three national HWI pilot projects are 
being planned. The pilot projects will commence in the Base Period and carry over into Option 
Period 1. 



Protecting Aquatic Ecosystem Resilience in the Massachusetts' Taunton River Watershed 

The Contractor shall review the Protecting Resiliency in Massachusetts' Taunton River 
Watershed 4/26/13 draft report (attached), Consolidated Comments from EPA Region 1 
(attached), and Revised Table of Contents for the Draft Report (attached). The 
Contractor shall discuss next steps with the EPA TOPO and the Taunton Watershed 
Project Team and propose a final report outline. The Contractor shall develop a revised 
draft report based on the final outline. The Contractor shall incorporate comments on 
the draft report from the EPA TOPO and the Taunton Watershed Project Team. The 
Contractor shall produce a final report. The report shall be 508 compliant for posting on 
the Healthy Watersheds web site. 

TASK 6: SUPPORT HWI PROGRAM INTEGRATION 

Under direction of the TOPO, the Contractor shall assist in developing strategies and 
implementing projects that demonstrate HWI integration into the Wetlands and National 
Estuary Programs (NEPs), and other EPA programs. Emphasis shall be placed on demonstration 
projects. 

For the Base Period, no activity is expected for this task. 

SCHEDULE OF BENCHMARKS AND DELIVERABLE$ 

Base Period: 12 months 

TASK BENCHMARK/ DELIVERABLE/ MILESTONES SCHEDULE 

1 la. Task Order Kick-Off Meeting Within 15 days of TO Award 

lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 

1 
Assurance Project Plan" and, 

Within 30 days of TO Award • Verify that the QAPP is still 
appropriate for use; or 

• Recommend revisions . 
Immediately notify the EPA TOPO of any QA Immediate notification. If 

1 
problems encountered that may impact the notification is by phone call, the 
performance of this Task Order, with contractor shall follow up with 
recommendations for corrective action email notification within 5 days. 

10-15 business days after 
lc. The contractor shall notify the EPA TOPO at receipt of written technical 

1 
any time during the task order if change to the direction, the contractor shall 
QAPP is warranted (e.g., due to organizational submit a draft revised QAPP. 
changes, revised technical approaches). Within 5 business days of 

receipt of EPA's comments on 



the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 

1d. If, during the Period of Performance of this 
Task Order, the EPA TOPO provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 10-15 business days after 
after receiving written technical direction to do receipt of written technical 
so. When preparing this "draft" revised version direction, the contractor shall 
of the QAPP, the contractor shall ensure that it submit a draft revised QAPP. 

1 
is written in an active voice and shall include a 5 business days of receipt of 
version history page that summarizes changes EPA's comments on the draft 
made. The contractor also shall provide EPA QAPP, the contractor shall 
with copies of any modified SOPs or checklists. submit a final QAPP that 
EPA will review the "draft" revised QAPP and responds to EPA's written 
provide the contractor with written approval or comments 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

1 1e. Progress report pre-midyear 
NLT 60 days prior to midpoint of 
base year 

1 
lf. Progress report pre-end of year NLT 60 days prior to end of base 

year 

1 
1g. Monthly progress reports per contract 

As specified in contract 
requirement 

HWI Communications Support 
2a. Website updates up to 10 times per year 

10-15 business days after 
2 

and not exceed 20 pages and 50 examples as 
receipt of written technical 

specified in written technical direction from the 
direction 

EPA TOPO 
2b. Healthy Watersheds News issues up to 4 10-15 business days after 

2 issues per year as specified in written technical receipt of written technical 
direction from the EPA TOPO direction 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 0- Day 180 of Task year 
enforcement 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 90- Day 270 of Task year 
enforcement 



2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 180- Day 360 of Task year 

enforcement 

2d. Up to 4 HWI webinars per year as specified 40-60 business days after 
2 in written technical direction from the EPA receipt of written technical 

TOPO direction 
Integrated Assessments Detailed Deliverables and Milestones 

Calls: within 21 days of written 
technical direction 

3 3a. Conference calls & call summaries Call summaries: within 5 
business days of written 
technical direction 

3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment 

3 3c. Draft technical approach 
Within 80-100 business days of 
beginning of each assessment 

3 
3d. Conduct meeting with assessment team & Within 80-100 business days of 
meeting summary beginning of each assessment 

3 
3.e. Complete data collection and final draft Within 120 business days of 
technical approach beginning of each assessment 

3 3.f. Final technical approach 
Within 10 business days of 
written technical direction 

3.g. Six ecological attribute indicators analyzed 

3 
using statistical models/approaches & Within 160 business days of 
vulnerability assessment and draft assessment beginning of each assessment 
report 
3.h. Convene conference call to decide on any 

Within 10 business days of 
3 thresholds, index approach, and display of 

results and call summary 
written technical direction 

3 
3. i. Call summary on assessment team's review Within 5 business days of 
of results, graphics, & uses of assessment written technical direction 

3 3.j. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

3.k. Final assessment report and transfer 

3 
geodatabase to EPA and project client (e.g, Within 200- 280 business days 
state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Calls: within 21 days of written 
technical direction 

3CPa. Conference calls & written call summaries Call summaries: within 5 
business days of written 
technical direction 

3CPb. Project evaluation and proposed revised Within 20 business days of 



assessment technical approach written technical direction 

3CPc. 
Complete data collection and final draft Within 15 business days of 
technical approach written technical direction 

3CPd. Final technical approach report 
Within 5 business days of 
written technical direction 

Six ecological attribute indicators analyzed 

3CPe. 
using statistical models/approaches &/or Within 25 business days of 
vulnerability assessment and draft assessment written technical direction 
report 
Convene conference call to decide on any 

Within 10 business days of 
3CPf. thresholds, index approach, and display of 

results and written call summary 
written technical direction 

Written call summary on assessment team's 
Within 5 business days of 

3CPg. review of results, graphics, & uses of 
written technical direction 

assessment 

3CPj. Draft assessment report 
Within 20 business days of 
written technical direction 

3CPk. 
Final assessment report and transfer Within 15 business days of 
geodatabase to EPA and project client written technical direction 

Healthy Watersheds Component Assessments 

4 4a. Project plan and schedule 
Within 5 days of beginning of 
each project 
Calls: within 21 days of written 
technical direction 

4 4b. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

4 4c. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

4d. Final assessment report and transfer 

4 
assessment database to EPA and project client Within 200- 280 business days 
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

4.MTa. Review and evaluate the Literature 

4.MTa. 
Review and draft Technical Approach for Within 5 business days of 
Developing Testable Hypotheses and written technical direction 
Precautionary Limits of Hydrologic Alteration 

Calls: within 15 days of written 
technical direction 

4.MTb. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

4.MTc. Draft Testable Hypotheses and precautionary Within 10 business days of 



limits of hydrologic alteration written technical direction 

4.MTd. 
Final Testable Hypotheses and precautionary Within 10 business days of 
limits of hydrologic alteration written technical direction 

4.MTe. 
Draft final report with the literature summary Within 15 business days of 
and hydrologic needs assessment written technical direction 

4.MTf. 
Final report with the literature summary and Within 10 business days of 
hydrologic needs assessment written technical direction 

Healthy Watersheds Protection Programs, Strategies, and Projects 

5 Sa. Project plan and schedule 
Within 5 days of beginning of 
each project 
Calls: within 21 days of written 

Sb. Conference call and workshop logistical 
technical direction 

5 Workshop: Within 5 business 
support, facilitation, and summary 

days of written technical 
direction 

5 Sc. Draft report 
Within 7 business days of 
written technical direction 

5 Sd. Final report 
Within 10 business days of 
written technical direction 

5 
Se. Draft fact sheet and report on healthy Within 7 business days of 
watersheds implementation written technical direction 

5 
5 f. Final fact sheet and report on healthy Within 10 business days of 
watersheds implementation written technical direction 

S.Ta. Discuss next steps on the project 
Within 5 business days of 
project initiation 
Calls: within 15 days of written 
technical direction 

S.Tb. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

S.Tc. Final report outline 
Within 5 business days of 
project initiation 

S.Td. S.Td. Draft report 
Within 20 business days of 
written technical direction 

S.Te. Final report 
Within 10 business days of 
written technical direction 

SUPPORT HWI PROGRAM INTEGRATION 

6 6a. Meeting summaries 
Within 5 business days of 
written technical direction 

6 
6b. Program integration project plan and Within 10 business days of 
schedule written technical direction 

6 
6c. Draft and final program integration Within 10 business days of 
strategies written technical direction 



TASK 
1 

1 

1 

1 

1 

6d. Draft and final project reports 

BENCHMARK I DELIVERABLE I MILESTONES 
la. Task Order Kick-Off Meeting 
lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 
Assurance Project Plan" and, 

• Verify that the QAPP is still 
appropriate for use; or 

• Recommend revisions. 

immediately notify the EPA TOPO of any QA 
problems encountered that may impact the 
performance of this Task Order, with 
recommendations for corrective action 

lc. The contractor shall notify the EPA TOPO at 
any time during the task order if changes to the 
QAPP is warranted (e.g., due to organizational 
changes, revised technical approaches). 

ld. If, during the Period of Performance of this 
Task Order, the EPA TOM provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 
after receiving written technical direction to do 
so. When preparing this "draft" revised version 
of the QAPP, the contractor shall ensure that it 
is written in an active voice and shall include a 
version history page that summarizes changes 
made. The contractor also shall provide EPA 
with copies of any modified SOPs or checklists. 
EPA will review the "draft" revised QAPP and 
provide the contractor with written approval or 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 

Within 10 business days of 

SCHEDULE 
Within 15 days of TO Award 

Within 30 days of beginning of 
new Option Period 

Immediate notification. If 
notification is by phone call, the 
contractor shall follow up with 
email notification within 5 days. 
10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 



comments on the draft QAPP. 

1 1e. Progress report pre-midyear 
NLT 60 days prior to midpoint of 
option year 

1 
lf. Progress report pre-end of year NLT 60 days prior to end of 

option year 

1 
1g. Monthly progress reports per contract 

As specified in contract 
requirement 

HWI Communications Support 
2a. Website updates up to 10 times per year 

10-15 business days after 
and not exceed 20 pages and 50 examples as 

2 
specified in written technical direction from the 

receipt of written technical 

EPA TOPO 
direction 

2b. Healthy Watersheds News issues up to 4 10-15 business days after 
2 issues per year as specified in written technical receipt of written technical 

direction from the EPA TOPO direction 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 0- Day 180 of Task year 
enforcement 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 90- Day 270 of Task year 
enforcement 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 180- Day 360 of Task year 
enforcement 
2d. Up to 4 HWI webinars per year as specified 40-60 business days after 

2 in written technical direction from the EPA receipt of written technical 
TOPO direction 

Integrated Assessments Detailed Deliverables and Milestones 
Calls: within 21 days of written 
technical direction 

3 3a. Conference calls & call summaries Call summaries: within 5 
business days of written 
technical direction 

3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment 

3 3c. Draft technical approach 
Within 80-100 business days of 
beginning of each assessment 

3 
3d. Conduct meeting with assessment team & Within 80-100 business days of 
meeting summary beginning of each assessment 

3 
3.e. Complete data collection and final draft Within 120 business days of 
technical approach beginning of each assessment 

3 3.f. Final technical approach Within 10 business days of 



written technical direction 
3.g. Six ecological attribute indicators analyzed 

3 
using statistical models/approaches & Within 160 business days of 
vulnerability assessment and draft assessment beginning of each assessment 
report 
3.h. Convene conference call to decide on any 

Within 10 business days of 
3 thresholds, index approach, and display of 

written technical direction 
results and call summary 

3 
3. i. Call summary on assessment team's review Within 5 business days of 
of results, graphics, & uses of assessment written technical direction 

3 3.j. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

3.k. Final assessment report and transfer 

3 
geodatabase to EPA and project client (e.g, Within 200- 280 business days 
state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Component Assessments 

4 4a. Project plan and schedule 
Within 5 days of beginning of 
each project 
Calls: within 21 days of written 
technical direction 

4 4b. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

4 4c. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

4d. Final assessment report and transfer 

4 
assessment database to EPA and project client Within 200- 280 business days 
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Protection Programs, Strategies, and Projects 

5 Sa. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 

Sb. Conference call and workshop logistical 
technical direction 

5 Workshop: Within 5 business 
support, facilitation, and summary 

days of written technical 
direction 

5 Sc. Draft report 
Within 7 business days of 
written technical direction 

5 Sd. Final report 
Within 10 business days of 
written technical direction 

5 Se. Draft fact sheet and report on healthy Within 7 business days of 



5 

6 

6 

6 

6 

TASK 
1 

1 

1 

1 

1 

watersheds im lementation written technical direction 

5 f. Final fact sheet and report on healthy Within 10 business days of 
watersheds im lementation written technical direction 

SUPPORT HWI PROGRAM INTEGRATION 

6a. Meeting summaries 

6b. Program integration project plan and 
schedule 

6c. Draft and final program integration 

st es 

6d. Draft and final project reports 

Option Period 2: 12 months 

BENCHMARK I DELIVERABLE I MILESTONES 
la. Task Order Kick-Off Meeti 

lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 
Assurance Project Plan" and, 

• Verify that the QAPP is still 

appropriate for use; or 

• Recommend revisions. 

immediately notify the EPA TOPO of any QA 
problems encountered that may impact the 
performance of this Task Order, with 

recommendations for corrective action 

lc. The contractor shall notify the EPA TOPO at 
any time during the task order if changes to the 
QAPP is warranted (e.g., due to organizational 
changes, revised technical approaches). 

ld. If, during the Period of Performance of this 
Task Order, the EPA TOM provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 
after receiving written technical direction to do 
so. When preparing this "draft" revised version 

Within 5 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

SCHEDULE 
Within 15 da of TO Award 

Within 30 days of beginning of 
new Option Period 

Immediate notification. If 
notification is by phone call, the 
contractor shall follow up with 

email notification within 5 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 



of the QAPP, the contractor shall ensure that it comments 
is written in an active voice and shall include a 
version history page that summarizes changes 
made. The contractor also shall provide EPA 
with copies of any modified SOPs or checklists. 
EPA will review the "draft" revised QAPP and 
provide the contractor with written approval or 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

1 1e. Progress report pre-midyear 
NLT 60 days prior to midpoint of 
option year 

1 
lf. Progress report pre-end of year NLT 60 days prior to end of 

option year 

1 
1g. Monthly progress reports per contract 

As specified in contract 
requirement 

HWI Communications Support 
2a. Website updates up to 10 times per year 

10-15 business days after 
and not exceed 20 pages and 50 examples as 

2 
specified in written technical direction from the 

receipt of written technical 

EPA TOPO 
direction 

2b. Healthy Watersheds News issues up to 4 10-15 business days after 
2 issues per year as specified in written technical receipt of written technical 

direction from the EPA TOPO direction 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 0- Day 180 of Task year 
enforcement 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 90- Day 270 of Task year 
enforcement 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 180- Day 360 of Task year 
enforcement 
2d. Up to 4 HWI webinars per year as specified 40-60 business days after 

2 in written technical direction from the EPA receipt of written technical 
TOPO direction 

Integrated Assessments Detailed Deliverables and Milestones 
Calls: within 21 days of written 
technical direction 

3 3a. Conference calls & call summaries Call summaries: within 5 
business days of written 
technical direction 



3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment 

3 3c. Draft technical approach 
Within 80-100 business days of 
beginning of each assessment 

3 
3d. Conduct meeting with assessment team & Within 80-100 business days of 
meeting summary beginning of each assessment 

3 
3.e. Complete data collection and final draft Within 120 business days of 
technical approach beginning of each assessment 

3 3.f. Final technical approach 
Within 10 business days of 
written technical direction 

3.g. Six ecological attribute indicators analyzed 

3 
using statistical models/approaches & Within 160 business days of 
vulnerability assessment and draft assessment beginning of each assessment 
report 

3.h. Convene conference call to decide on any 
Within 10 business days of 

3 thresholds, index approach, and display of 
results and call summary 

written technical direction 

3 
3. i. Call summary on assessment team's review Within 5 business days of 
of results, graphics, & uses of assessment written technical direction 

3 3.j. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

3.k. Final assessment report and transfer 

3 
geodatabase to EPA and project client (e.g, Within 200- 280 business days 
state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Component Assessments 

4 4a. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 
technical direction 

4 4b. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

4 4c. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

4d. Final assessment report and transfer 

4 
assessment database to EPA and project client Within 200- 280 business days 
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Protection Programs, Strategies, and Projects 

5 Sa. Project plan and schedule 
Within 5 days of beginning of 
each project 

5 Sb. Conference call and workshop logistical Calls: within 21 days of written 



5 

5 

5 

5 

6 

6 

6 

6 

TASK 
1 

1 

1 

1 

support, facilitation, and summary 

5c. Draft report 

5d. Final report 

5e. Draft fact sheet and report on healthy 
watersheds im lementation 

5 f. Final fact sheet and report on healthy 

technical direction 
Workshop: Within 5 business 
days of written technical 
direction 

Within 7 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

Within 7 business days of 
written technical direction 

Within 10 business days of 
watersheds im lementation written technical direction 

SUPPORT HWI PROGRAM INTEGRATION 

6a. Meeting summaries 

6b. Program integration project plan and 
schedule 

6c. Draft and final program integration 
stra ies 

6d. Draft and final project reports 

Option Period 3: 12 months 
BENCHMARK I DELIVERABLE I MILESTONES 

la. Task Order Kick-Off Meeti 

lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 
Assurance Project Plan" and, 

• Verify that the QAPP is still 
appropriate for use; or 

• Recommend revisions. 

immediately notify the EPA TOPO of any QA 
problems encountered that may impact the 
performance of this Task Order, with 
recommendations for corrective action 

lc. The contractor shall notify the EPA TOPO at 
any time during the task order if changes to the 
QAPP is warranted (e.g., due to organizational 
changes, revised technical approaches). 

Within 5 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

SCHEDULE 
Within 15 da of TO Award 

Within 30 days of beginning of 
new Option Period 

Immediate notification. If 
notification is by phone call, the 
contractor shall follow up with 
email notification within 5 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 



comments 
1d. If, during the Period of Performance of this 
Task Order, the EPA TOPO provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 10-15 business days after 
after receiving written technical direction to do receipt of written technical 
so. When preparing this "draft" revised version direction, the contractor shall 
of the QAPP, the contractor shall ensure that it submit a draft revised QAPP. 

1 is written in an active voice and shall include a Within 5 business days of 
version history page that summarizes changes receipt of EPA's comments on 
made. The contractor also shall provide EPA the draft QAPP, a final QAPP 
with copies of any modified SOPs or checklists. that responds to EPA's written 
EPA will review the "draft" revised QAPP and comments 
provide the contractor with written approval or 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

1 1e. Progress report pre-midyear 
NLT 60 days prior to midpoint of 
option year 

1 
lf. Progress report pre-end of year NLT 60 days prior to end of 

option year 

1 
1g. Monthly progress reports per contract 

As specified in contract 
requirement 

HWI Communications Support 
2a. Website updates up to 10 times per year 

10-15 business days after 
2 

and not exceed 20 pages and 50 examples as 
receipt of written technical 

specified in written technical direction from the 
direction 

EPA TOPO 
2b. Healthy Watersheds News issues up to 4 10-15 business days after 

2 issues per year as specified in written technical receipt of written technical 
direction from the EPA TOPO direction 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 0- Day 180 of Task year 
enforcement 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 90- Day 270 of Task year 
enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 180- Day 360 of Task year 

enforcement 



2d. Up to 4 HWI webinars per year as specified 40-60 business days after 
2 in written technical direction from the EPA receipt of written technical 

TOPO direction 

Integrated Assessments Detailed Deliverables and Milestones 
Calls: within 21 days of written 
technical direction 

3 3a. Conference calls & call summaries Call summaries: within 5 
business days of written 
technical direction 

3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment 

3 3c. Draft technical approach 
Within 80-100 business days of 
beginning of each assessment 

3 
3d. Conduct meeting with assessment team & Within 80-100 business days of 
meeting summary beginning of each assessment 

3 
3.e. Complete data collection and final draft Within 120 business days of 
technical approach beginning of each assessment 

3 3.f. Final technical approach 
Within 10 business days of 
written technical direction 

3.g. Six ecological attribute indicators analyzed 

3 
using statistical models/approaches & Within 160 business days of 
vulnerability assessment and draft assessment beginning of each assessment 
report 
3.h. Convene conference call to decide on any 

Within 10 business days of 
3 thresholds, index approach, and display of 

written technical direction 
results and call summary 

3 
3. i. Call summary on assessment team's review Within 5 business days of 
of results, graphics, & uses of assessment written technical direction 

3 3.j. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

3.k. Final assessment report and transfer 

3 
geodatabase to EPA and project client (e.g, Within 200- 280 business days 
state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Component Assessments 

4 4a. Project plan and schedule 
Within 5 days of beginning of 
each project 
Calls: within 21 days of written 
technical direction 

4 4b. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

4 4c. Draft assessment report Within 200 business days of 



4 

5 

5 

5 

5 

5 

5 

6 

6 

6 

6 

TASK 
1 

1 

1 

4d. Final assessment report and transfer 
assessment database to EPA and project client 

(e.g, state, National Estuary Program, Tribe, 

of each assessment 

Within 200- 280 business days 

of beginning of each assessment 

Healthy Watersheds Protection Programs, Strategies, and Projects 

Sa. Project plan and schedule 

Sb. Conference call and workshop logistical 
support, facilitation, and summary 

Sc. Draft report 

Sd. Final report 

Se. Draft fact sheet and report on healthy 
watersheds implementation 

5 f. Final fact sheet and report on healthy 

Within 5 days of beginning of 
each project 

Calls: within 21 days of written 
technical direction 
Workshop: Within 5 business 
days of written technical 
direction 

Within 7 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

Within 7 business days of 
written technical direction 

Within 10 business days of 
watersheds implementation written technical direction 

SUPPORT HWI PROGRAM INTEGRATION 

6a. Meeting summaries 

6b. Program integration project plan and 
schedule 

6c. Draft and final program integration 

st es 

6d. Draft and final project reports 

n Period 4: 6 months 
BENCHMARK I DELIVERABLE I MILESTONES 

la. Task Order Kick-Off Meeting 

lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 
Assurance Project Plan" and, 

• Verify that the QAPP is still 
appropriate for use; or 

• Recommend revisions. 

immediately notify the EPA TOPO of any QA 
problems encountered that may impact the 

rformance of this Task Order with 

Within 5 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

SCHEDULE 
Within 15 days of TO Award 

Within 30 days of beginning of 
new Option Period 

Immediate notification. If 
notification is by phone call, the 
contractor shall follow u with 



recommendations for corrective action email notification within 5 days. 
10-15 business days after 
receipt of written technical 

1c. The contractor shall notify the EPA TOPO at 
direction, the contractor shall 
submit a draft revised QAPP. 

1 
any time during the task order if changes to the 

Within 5 business days of 
QAPP is warranted (e.g., due to organizational 
changes, revised technical approaches). 

receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 

1d. If, during the Period of Performance of this 
Task Order, the EPA TOPO provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 10-15 business days after 
after receiving written technical direction to do receipt of written technical 
so. When preparing this "draft" revised version direction, the contractor shall 
of the QAPP, the contractor shall ensure that it submit a draft revised QAPP. 

1 is written in an active voice and shall include a Within 5 business days of 
version history page that summarizes changes receipt of EPA's comments on 
made. The contractor also shall provide EPA the draft QAPP, a final QAPP 
with copies of any modified SOPs or checklists. that responds to EPA's written 
EPA will review the "draft" revised QAPP and comments 
provide the contractor with written approval or 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

1 1e. Progress report pre-midyear 
NLT 60 days prior to midpoint of 
option year 

1 
lf. Progress report pre-end of year NLT 60 days prior to end of 

option year 

1 
1g. Monthly progress reports per contract 

As specified in contract 
requirement 

HWI Communications Support 
2a. Website updates up to 10 times per year 

10-15 business days after 
and not exceed 20 pages and 50 examples as 

2 
specified in written technical direction from the 

receipt of written technical 

EPA TOPO 
direction 

2b. Healthy Watersheds News issues up to 4 10-15 business days after 
2 issues per year as specified in written technical receipt of written technical 

direction from the EPA TOPO direction 



2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 0- Day 180 of Task year 

enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 90- Day 270 of Task year 

enforcement 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 180- Day 360 of Task year 
enforcement 
2d. Up to 4 HWI webinars per year as specified 40-60 business days after 

2 in written technical direction from the EPA receipt of written technical 
TOPO direction 

Integrated Assessments Detailed Deliverables and Milestones 
Calls: within 21 days of written 
technical direction 

3 3a. Conference calls & call summaries Call summaries: within 5 
business days of written 
technical direction 

3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment 

3 3c. Draft technical approach 
Within 80-100 business days of 
beginning of each assessment 

3 
3d. Conduct meeting with assessment team & Within 80-100 business days of 
meeting summary beginning of each assessment 

3 
3.e. Complete data collection and final draft Within 120 business days of 
technical approach beginning of each assessment 

3 3.f. Final technical approach 
Within 10 business days of 
written technical direction 

3.g. Six ecological attribute indicators analyzed 

3 
using statistical models/approaches & Within 160 business days of 
vulnerability assessment and draft assessment beginning of each assessment 
report 
3.h. Convene conference call to decide on any 

Within 10 business days of 
3 thresholds, index approach, and display of 

results and call summary 
written technical direction 

3 
3. i. Call summary on assessment team's review Within 5 business days of 
of results, graphics, & uses of assessment written technical direction 

3 3.j. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

3.k. Final assessment report and transfer 

3 
geodatabase to EPA and project client (e.g, Within 200- 280 business days 
state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 



Healthy Watersheds Component Assessments 

4 4a. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 
technical direction 

4 4b. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

4 4c. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

4d. Final assessment report and transfer 

4 
assessment database to EPA and project client Within 200- 280 business days 
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Protection Programs, Strategies, and Projects 

5 Sa. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 

Sb. Conference call and workshop logistical 
technical direction 

5 Workshop: Within 5 business 
support, facilitation, and summary 

days of written technical 
direction 

5 Sc. Draft report 
Within 7 business days of 
written technical direction 

5 Sd. Final report 
Within 10 business days of 
written technical direction 

5 
Se. Draft fact sheet and report on healthy Within 7 business days of 
watersheds implementation written technical direction 

5 
5 f. Final fact sheet and report on healthy Within 10 business days of 
watersheds implementation written technical direction 

SUPPORT HWI PROGRAM INTEGRATION 

6 6a. Meeting summaries 
Within 5 business days of 
written technical direction 

6 
6b. Program integration project plan and Within 10 business days of 
schedule written technical direction 

6 
6c. Draft and final program integration Within 10 business days of 
strategies written technical direction 

6 6d. Draft and final project reports 
Within 10 business days of 
written technical direction 

END OF TABLE 



When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in 
a given period, the contractor shall make a determination that the deliverables, milestones, 
benchmarks, and any outstanding technical direction from the TOPO, shall be satisfactorily 
completed in the form requested in the PWS by the end of the Period of Performance and for 
the remaining funding that is available. 

If the contractor determines one or more of the above-referenced items will not be able to be 
completed in the requested form within the period of performance and with the available 
funding, the contractor shall notify the TOPO and the CO immediately. Within 5 business days 
of said notification, the TOPO in coordination with the CO will provide technical direction 
concerning use of the remaining funding to prepare and furnish to the TOPO all interim draft 
deliverables, interim work products, and any working files in an electronic format which is 
supported by EPA, for eventual continuation of the project after the end date of the Task Order. 

REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract 
requirements. 

DELIVERABLES AND GENERAL PERFORMANCE 

The contractor shall participate in meetings and conference calls arranged by the EPA Task 
Order Project Officer. The contractor shall, when requested by the TOPO, provide supporting 
documentation when EPA is reviewing draft deliverables to facilitate EPA review and approval 
of the Contractor's work. Documentation shall include the electronic files and detailed, written 
explanation of all steps and decisions. The Contractor shall comply with this request when it is 
received from the TOPO regardless of whether such a request is described in the individual 
tasks of this PWS. The Contractor shall furnish this information in such manner that no 
proprietary software will be needed for EPA to read, interpret, replicate or model any work 
product of this agreement, unless otherwise noted in this PWS or by written permission of the 
EPA TOPO. The objective is that anyone with the appropriate skill level can use the information 
produced under this Task Order to check or duplicate the Contractor's work for replication 
and/or verification. With this understanding of how this Task Order's data will be used, any 
elements essential to successfully replicating analysis shall be provided to EPA in a commonly
used format. 

The Contractor shall provide both scientific/technical and editorial review as defined in section 
2.6 of the Prime Contract Performance Work Statement on any Task Order draft product before 
submission to the EPA TOPO for review. This process does not need to be performed by an 
independent peer reviewer. All editorial review comments shall be addressed before 
deliverables are furnished to the EPA TOPO for review (in the case of draft deliverables) or 
acceptance (in the case of final deliverables); and any questions raised by scientific/ technical 
review shall be either addressed or discussed with the EPA TOPO prior to the contractor 
furnishing draft deliverables. 



The contractor's work shall be judged "satisfactory" according to the QAPP if TOPO edits to 
deliverables are no more than ten percent (10%) of the content of any draft deliverable, or less 
than two percent (2%) of any final deliverable. In addition, the contractor's work shall be 
judged "satisfactory" according to the QASP if less than ten percent (10%) of the pages of 
written final deliverables contain Task Order Project Officer edits for such things as grammar, 
punctuation and format. The EPA TOPO can, upon request, furnish a copy of the EPA 
correspondence manual for the contractor's use. 

Upon receipt of written technical direction from the TOPO, the contractor shall furnish: 

• all deliverables (draft and final) to EPA shall be furnished in an electronic version and 
in an electronic format that EPA can support (see TSAWP Contract PWS Section 4.0 
Deliverables). 

• all final deliverables to EPA shall include one {1) electronic copy and a transmittal 
email that describes the attached deliverable and summarizes QA procedures applied 
in its development. All final deliverables shall be prepared according to EPA publication 
guidelines and shall be compliant with Section 508 of the Americans with Disabilities 
Act. 

All submittals to EPA shall be formatted as described below. 

Electronic submissions shall be made in the following manner: electronic Microsoft Word© for 
any written reports, summaries or analysis documents, Microsoft Excel© format for any and all 
spreadsheets, ESRI file Geodatabase (or other format approved by the EPA TOPO) for geospatial 
datasets. Final electronic submissions shall be on Compact Disk (CD) or Digital Versatile Disc 
(DVD) if too large to email as attachments or deliver via FTP. Every electronic document and 
all of the sections, text, graphs, charts or figures shall be unlocked, open and editable so that 
EPA may make further changes. 

Appropriate electronic format that is supported by EPA and printing of all GIS data layers, maps, 
photos, bench sheets and other written material not easily printed or saved in the above 
formats shall be discussed and a format agreed upon with the EPA TOPO prior to submittal by 
the contractor. 

VALIDATION OF SECTION 508 COMPLIANCE OF TASK ORDER DELIVERABLES 

The Contractor will support the TOPO in conducting a "Final Deliverable Validation" to ensure 
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to" 
electronic and information technology (EIT) deliverables". The Contractor shall furnish 
certification, in writing, to the TOPO that the Contractor has complied with EPAAR Clause 
1552.211-79 "Compliance with EPA Policies for Information Resources Management", including 



the requirement that all electronic and information technology (EIT) deliverables be Section 508 
compliant in accordance with the policies referenced at http://www.epa.gov/accessibility/. 

TRAVEL 

All travel under this Task Order shall be in compliance with contract requirements and only 
according to specific Technical Direction. (See contract clause H-17). 

CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, 
or regulation to the EPA Task Order Project Officer. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The EPA projects that none of the individual meetings identified in these tasks will exceed a 
total cost of $20,000 with the exception of a national workshop under Task 5. The contractor 
shall immediately notify the EPA Contracting Officer, PO and TOPO of any anticipated individual 
event involving support for a meeting, conference, workshop, symposium, retreat, seminar or 
training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated 
authorized travel and per diem expenses, room charges for official business, audiovisual use, 
light refreshments, registration fees, ground transportation and other expenses as defined by 
the Federal Travel Regulations. All outlays for conference preparation should be included, but 
the federal employee time for conference preparation should not be included. After notifying 
EPA of the potential to reach this threshold, the Contractor shall not proceed with the task(s) 
until authorized to do so by the Contracting Officer. 

QUALITY ASSURANCE SURVEILLANCE PLAN: per contract requirements 

ATTACHMENTS 

Filename HWI Support Final QAPP.PDF: "Healthy Watersheds Initiative Support Quality 
Assurance Project Plan" Task Order No. 31, Contract EP-C-08-002, June 25, 2012. (18 pp) 
(redacted copy attached). 

Clinch-Powell Watershed Health Assessment (5-6-2013).pdf 
ftp://ftp.epa.gov/storet/xfer/ ClinchPowell zip file 
Comments on assessment report: 

CP _HealthyWatersV1_VAReview.pdf 



Clinch-Powell Watershed Health Assessment (5-6-2013)JKLSuggest.pdf 
Clinch-Powell Watershed Health Assessment (5-6-2013)(TSO).pdf 
CP _HealthyWatersVl_VAReview_Patricks_Comments.pdf 
David_Duhl.pdf 
EPAR3.pdf 
ClinchPoweii_HWI_Meeting_Notes 07302013.pdf 

FINALMontana PPR Literature Review 5_6 Final.pdf 
MT_Technicai_Approach 07-30-13.pdf 

TauntonWatershedResiliency_Draft_ 42613.pdf 
Consolidated comments on Draft7 _2_13.pdf 
Taunton Healthy Watershed Report annotate outline July 24_13(2).pdf 
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THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

DUNS Number: 
~-L~L-----------------------~ 

OWOW Healthy Watersheds Initiative 

The purpose of this modification is to 1) rescind the current Alternate Task Order 

Contracting Officer Representative, Stuart Lehman's authority; and 2) to appoint Nancy 

Arazan as the new Alternate Task Order Contracting Officer Representative. 

TOPO: Laura Gabanski Max Expire Date: 03/27/2018 

LIST OF CHANGES: 

Reason for Modification Other Administrative Action 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Courtney Stallworth 
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16C. DATE SIGNED 
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STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100041001 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Alternate COR/Project Officer changed to 
Nancy Arazan 
USEPA 
Mail Code: 4503T 
Street Address: 1200 Pennsylvania Ave., NW 
Washington, DC 20460 
(202)566-0815 
arazan.nancy@epa.gov 
Payment: 

RTP Finance Center 
us Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

: 

Period of Performance: 09/26/2013 to 09/24/2014 
All other terms and conditions shall remain 
unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

002 See Block 16C PR-OW-14-00399 

6.1SSUED BY CODE CPOD 7. ADMINISTERED BY (If other than item 6) CODE ICPOD 

(FOR U.S. MAIL ONLY) CPOD 
us Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

R 

A 

T I 
ttn: 

PO BOX 

..:....:.. 

International 
DEBORAH ELLISON 9B. DATED (SEE ITEM 11) 

12194 
(b )(4) I 10A. MODIFICATION OF CONTRACT/ORDER NO. 
R ESEARCH TRIANGLE PARK NC 277092194 X EP-C-12-054 

0004 
10B. DATED (SEE ITEM 13) 

CODE J (b)( 4) I 
FACILITY CODE 0912612013 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $138,128.82 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Unilateral - H.1 EPAAR 1552.217-71 & FAR 52.232-22 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION 

DUNS Number: (b)( 4) 
~~~~------------------------~ 

The purpose of this modification is to exercise Option Period I with incremental funding in 

the amount of $138,128.82. 

TOPO: Laura Gabanski Max Expire Date: 0312712018 

LIST OF CHANGES: 

Reason for Modification: Exercise an Option 

CHANGES FOR LINE ITEM NUMBER: 2 (Option Period I) 

Obligated Amount for this modification: $138,128.82 

Exercised option 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Noelle Mills 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 054100041002 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-87FP-202BD4X25-2505-1487PE4009-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 87FP 
Program (PRC) 202BD4X25 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1487PE4009-001 
Amount: $138,128.82 
Delivery Location Code: OW-OWOW-AWPD-NPSB 
AWPD-NPSB 
US EPA-OW-OWOW-AWPD-NPSB 
1200 PENNSYLVANIA AVE., NW 
MC-4503-T 
WASHINGTON DC 20460 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 09/26/2013 to 09/24/2015 
All other terms and conditions shall remain 
unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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The following clause is revised by this modification as follows: 

B-1 LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE 

Option Period I 

(a) The estimated cost of this contract is (b)( 4) 

(b) The fixed fee is (b)( 4) 

(c) The total estimated cost and fixed fee is $316,646. 

The following clause is incorporated by this modification. 

B-2 LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

Option Period I 

increment of fixed fee. 
through 3/3/2015. 

is allotted 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-
190), the Limitation of Cost clause shall become applicable. 

(c) Recapitulation ofFunds 

Modification 2 

Total Funded 
Total Task Order 
Balance Unfunded 

Estimated Cost 

(b )(4) 

The following clause is incorporated by this modification. 

Fixed Fee Cost Plus Fixed Fee 
~~~~~----~~ 

(b)(4) $138,128.82 

$138,128.82 
$316,646.00 
$178,517.18 

F-1 LOCAL CLAUSES EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this contract shall be from 9/26/2013 through 9/24/2015 inclusive of all 
required reports. 

Page 3 of 1 
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BACKGROUND: 

PERFORMANCE WORK STATEMENT 
TSAWP Multiple~Award Contracts 

TASK ORDER SOliCITATION ID PR-OW-13-00141 

Healthy Watersheds Program Support 

U.S. EPA, in partnership with others, launched the Healthy Watersheds Program 
(HWP) to protect and maintain healthy watersheds having natural, intact aquatic 
ecosystems; prevent them from becoming impaired; and accelerate restoration 
successes. This Program is being implemented by promoting a strategic, large scale 
systems approach to identify and protect healthy watersheds based on integrated 
assessments of aquatic habitat, biotic communities, chemistry, and watershed 
processes such as hydrology, fluviogeomorphology, and natural disturbance regimes. 
The purpose of this Task Order is to provide support to the Healthy Watershed 
Program (HWP) including web site updates, newsletter, and managing online forum 
and webinars; identifying healthy watersheds through integrated assessments; 
assessments of healthy watershed components; development of healthy watershed 
protection programs, strategies and projects; and integration of healthy watershed 
identification and protection into EPA programs. The contractor shall provide HWP 
support to EPA for specific projects in the Base Period and in each Option Period, as 
described in the Tasks below. All deliverables must be in an electronic format 
supported by EPA. 

TASK 1: Quality Management Plan, QAPP and progress reports 

A Task Order kick-off call or meeting will be held within 15 days of the issuance of the Task 
Order. The Task Order will be reviewed and the QAPP will be discussed and reviewed. 

The contractor shall adhere to the Quality Management Plan (QMP) customized for and 
incorporated into this contract in performing the scope of requested services in this task order. 
EPA expects the contractor's Cost and Technical Proposals will fully account for the completion 
of all Quality Assurance (QA)-related tasks, reviews, and reporting, including those described in 
the Contract QMP and the project Quality Assurance Project Plan (QAPP). 

This Task Order involves the use of existing data, website page development, geospatial data, 
and modeling. Accordingly, EPA policy requires that an approved QAPP be in place before any 
work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. The contractor shall adhere to an existing Quality Assurance Project Plan 
(QAPP) completed under a previous HWI contractor assignment that comprehensively and 



adequately addresses all the elements of this Task Order, and that QAPP1. The contractor shall 
update the attached QAPP to reflect current project status, PWS requirements and project 
organization. That QAPP will be provided to the contractor that is awarded this Task Order by 
EPA. For any updating of the QAPP, the contractor shall follow the applicable QAPP 
requirements as provided in EPA Requirements for Quality Assurance Project Plans: EPA QA/R-5 
(http://www.epa.gov/quality/gs-docs/rS-final.pdf), and Guidance for Quality Assurance 
Project Pfans(QA/G-5}, EPA/600/R-98/018, (http://www.epa .gov/quality/qapps.html), as well as 
other guidance relevant to this Task Order, that can be found at 
http://www.epa.gov/quality/qapps.html. All QA documentation prepared under this Task 
Order shall be considered non-proprietary, and shall be made available to the public upon 
request. 

The contractor shall immediately notify the EPA TOCOR of any QA problems encountered that 
may impact the performance of this Task Order, with recommendations for corrective action. If 
notification is by phone call, the contractor shall follow up with email notification within 5 days. 

The contractor also shall provide EPA with monthly reports of QA-related activities performed 
during implementation of this Task Order. These monthly QA reports shall identify QA activities 
performed to support implementation of this Task Order, problems encountered, proposed 
solutions, and corrective actions taken. The contractor may include this as a part of the 
contract-required monthly financial/technical progress report. 

Existing QAPPs shall require updates if changes that affect QA protocols in the QAPP have 
occurred. Contractor QMPs are periodically revised which may or may not affect an existing 
QAPP from an earlier year. Ongoing usage of QAPPs under this Task Order also can reveal the 
need for any updates. The contractor shall review the existing QAPP, check for necessary 
revisions based on the factors above, and report in writing to the TOCOR on the necessity of 
any updates or modifications within 10-15 business days. The contractor also shall notify the 
EPA TOCOR at any time during the Task Order if changes to the QAPP are warranted (e.g., due 
to organizational changes, revised technical approaches). If, during the Period of Performance 
of this Task Order, the EPA TOCOR determines revisions to the QAPP are necessary, the 
contractor shall submit a revised QAPP in track changes version of MS Word, and shall include a 
version history page that summarizes changes made, within 10-15 business days after receiving 
written technical direction to do so. The Contractor also shall provide EPA with copies of any 
modified SOPs or checklists to be attached to the QAPP. The contractor shall provide a revised 
QAPP, then a final that responds to EPA's written comments within 5 business days of receipt of 
EPA's comments on the draft. 

1 Filename HWI Supporl Final QAPP.PDF: "I lcalthy Watersheds Initiative Support Quality 
Assurance Project Plan" Task Order :..Jo. 31, Contract EP-C-08-002, June 25, 2012. ( 18 
pp)(redactcd copy attached). 



No work on the task order shall proceed {on any environmental data collection, analysis, or 
modeling tasks) until any changes are reflected in the QAPP, and have been approved by the 

EPA QA Officer. 

Reporting Requirements: 
a. The contractor shall include a QA/QC section within each major deliverable {as specified 
above) 
b. The contractor sha II provide monthly reports of QA activities performed during 

implementation of this task order {as specified above). 

Progress Reports: 
In addition to the brief monthly reports required by the contract, the contractor sha II also 

transmit to the EPA TOCOR a brief, emailed progress report twice an option year. These 
reports are due no less than 60 days before the halfway point, and 60 days before the end, of 
the Task's current option year. This report shall summarize the status of all HWP Support 
activities and related funding under this Task up to the report date, and estimate the projected 
activities and related funding that is expected to be used in the ensuing 60-day period. 

TASK 2: HWP COMMUNICATIONS SUPPORT 

The Contractor shall update the web site, www.epa.gov/healthywatersheds no more than 10 
times per Base Period or Option Period year under the direction of the EPA TOCOR and in 
Drupel that can be reviewed and approved by the EPA TOCOR and then transferred to the EPA 
web group with an EPA request for website modification. This shall include adding new 
examples, literature to the searchable reference library, healthy watersheds home page 
featured program or project, Healthy Watersheds News issues {see below), healthy watersheds 
pilot project descriptions and updates, stories in the news, links to related federal programs, 
national map with links to projects, HWP publications, and new EPA regional contacts. New 
material for the website shall not exceed 20 pages and 50 examples, stories, literature, home 
page featured program or project, pilot projects, national map updates, links to related federal 
and regional or local programs, stories in the news, HWP publications, Healthy Watersheds 

News issues, and new EPA regional contacts per Base Period or Option Period year. The 

Contractor shall use the existing QAPP for the web site updates. 

The Contractor shall, with input on content from the TOCOR, develop no more than 4 issues per 
Base Period or Option Period year of Healthy Watersheds News. This shall include layout and 
writing articles in a format that is comparable to recent past issues {posted online at 
www.epa.gov/healthywatersheds. The Healthy Watersheds News issues shall not exceed 6 

pages per issue. 

The Contractor shall manage the Healthy Watersheds Program Online Forum, hwi_lnfo. This 
shall include adding posts, monitoring the discussion, approving new members, and enforcing 
the rules of the forum. 



The Contractor shall provide support, under the direction of the EPA TOCOR, in setting-up and 
managing no more than 4 HWP webinars per Base Period or Option Period year. 

New material for the website shall not exceed 10 pages and 15 examples; 
3 issues of Healthy Watersheds News; and 2 HWP webinars. 

TASK 3: SUPPORT THE DEVELOPMENT OF STATE AND OTHER INTEGRATED HEALTHY 

WATERSHEDS ASSESSMENTS 

Under the direction of the TOCOR, the Contractor shall develop integrated healthy 
watersheds assessments using existing data and assessments following the assessment 
framework in Chapter 4 of the identifying and Protecting Healthy Watersheds Concepts, 
Assessments, and Management Approaches found on www.epa.gov/healthywatersheds. 
This shall include for each assessment the delivery of an assessment report and 
geodatabase of the assessment results. The report shall include an executive summary, 
introduction, methods overview, results and analysis including synthesis of watershed 
condition and vulnerability assessments, next steps and applications, references, any 
appendices, and maps and graphics. The reports shall include pictures and/or graphics 
on cover pages suitable for posting on the Healthy Watersheds web site. The overall 
steps in an integrated healthy watersheds assessment include, but are not limited to: 

1. Organizing conference calls with assessment team (no more frequent than monthly) to 

discuss the steps below and provide call summaries 
2. Identify, collect, and review existing data for 6 healthy watershed assessment 

framework ecological attributes and vulnerability indicators (e.g. future climate, land, 
and water use change) and create geodatabase 

3. Develop draft technical approach 
4. Conduct meeting with assessment team to decide on indicators, analysis unit (e.g. 

Hydrologic Unit Code or catchment), uses of the assessment, and avera II tech n ica I 
approach, and provide summary of the meeting 

5. Com p Jete data collection for any new indicators and fi na I draft tech n ica I approach 
6. Circulate final draft of technical approach to assessment team for review and finalize 

7. Analyze data, develop indicators for the 6 ecological attributes and vulnerability 
assessment, and develop landscape statistical or other models or statistical approaches 
to assess all watersheds or catchments and draft assessment report 

8. Convene conference call of assessment team to discuss draft results and decide on 
index approach and/or thresholds, map output format, and associated graphics for 
displaying the results 

9. Calculate index and develop graphics displaying results. Convene conference call of 
assessment team to review and finalize results and graphics and uses of the assessment 

10. Complete draft assessment report and circulate to the assessment team for its review, 

and 
11. Finalize report and transfer geodatabase to EPA and project client (e.g, state, National 

Estuary Program, Tribe, watershed group) 



The Contractor shall develop integrated healthy watersheds assessments in no more than 2 
states, no more than 1 National Estuary Program, no more than 1 Tribe, and/or no more than 2 
geographic areas such as watersheds and ecoregions per Base Period or Option Period year. 

For the Base Period, the Clinch-Powell Watersheds assessment will be completed and 1 other 
state assessment is projected. 

For Option Period 1, the Clinch-Powell Watersheds assessment and Tennessee state 
assessment will be completed. 

Clinch-Powell Assessment (Clinch-Powell Clean Rivers Initiative) 

The Contractor shall evaluate the draft assessment report including preliminary results 
(attached), review data collected so far in the geodatabase and associated data analysis 
tables (attached link), review comments on the assessment (attached), review the 
summary of July 23, 2013 Call (attached), and propose a revised assessment technical 
approach. The Contractor shall convene conference calls of assessment team to discuss 
and decide on a new assessment approach . The Contractor shall collect any additional 
existing data. The Contractor shall convene conference calls of assessment team to 
discuss new indicators, results of the analysis, index approach and/or thresholds, 
combined output of watershed health and/or vulnerability assessments, next steps and 
applications, map format for displaying the results, and report graphics. The Contractor 
shall calculate indices and develop graphics displaying results. The Contractor shall 
complete draft and draft final reports and circulate them to the assessment team for its 
review. The Contractor shall finalize report and geodatabase. 

TASK 4: SUPPORT OF THE DEVELOPMENT OF HEALTHY WATERSHEDS COMPONENT 
ASSESSMENTS 

Under direction of the TOCOR, the Contractor shall develop additional healthy watersheds 
component assessments to include assessments of green infrastructure, landscape condition, 
habitat, geomorphology, hydrology, water quality, and biological condition in no more than 2 
states, 1 Tribe, 1 National Estuary Program, and/ or 2 geographic areas such as watersheds and 
ecoregions per Base Period or Option Period year. These assessments shall be similar to those 
in Chapters 2 and 3 of the EPA technical document, Identifying and Protecting Healthy 
Watersheds Concepts, Assessments, and Management Approaches found on 
www.epa.gov/healthywatersheds and consistent with the state of the science. The reports 
shall include pictures and/or graphics on cover pages suitable for posting on the Healthy 
Watersheds web site. The Contractor shall develop a project plan and schedule for each 
assessment prior to initiating work. 



For the Base Period, the Montana Prairie Wetlands and Intermittent/Ephemeral Streams: 
Hydrologic Needs Assessment for Healthy Watersheds project shall be completed and no other 
projects are being planned. 

For Option Period 1, the Montana Prairie Wetlands and Intermittent/Ephemeral Streams: 
Hydro logic Needs Assessment for He a I thy Watersheds p reject sh a II be completed. 

Montana Prairie Wetlands and Intermittent/Ephemeral Streams: Hydrologic Needs Assessment 
for Healthy Watersheds (Montana Department of Environmental Quality) 

The Contractor shall review and evaluate the Literature Review (attached) and draft 
Technical Approach for Developing Testable Hypotheses and Precautionary Limits of 
Hydrologic Alteration (attached). The Contractor shall convene conference calls with 
the Montana technical team to develop testable hypotheses that describe how select 
species, communities, and processes respond to hydrologic changes during various 
months and seasons for prairie wetlands in eastern Montana. Each hypothesis will 
explicitly state who (species or guild) is affected by what (component of flow), when 
(months or season), where (habitat, such prairie wetlands), and how (hypothesized 
ecological response). The Contractor shall work the Montana technical team to quantify 
precautionary limits on hydrologic alteration. The Contractor shall produce draft and 
final reports with the literature summary and hydrologic needs assessment that is 508 
compliant for posting on the Healthy Watersheds web site. 

TASK 5: SUPPORT DEVELOPMENT OF HEALTHY WATERSHEDS PROTECTION PROGRAMS, 

STRATEGIES, AND PROJECTS 

Under direction of the TOCOR, the Contractor shall assist in the development of healthy 
watersheds programs, strategies, and projects in no more than 3 states, no more than 3 Tribes, 
no more than 3 National Estuary Programs, and/or no more than 3 watersheds per Base Period 
or Option Period year. The Contractor shall develop a project plan and schedule for each 
program development project except for logistical support. Program support shall include: 
providing logistical support for conference calls, i.e., note taking, facilitation, summary; 
facilitating workshops; preparing written synthesis of information on healthy watersheds 
assessments and protection programs; supporting the development of state or tribal healthy 
watersheds strategies; and implementation of watershed level healthy watersheds protection 
projects. The Contractor shall produce a fact sheet and report on healthy watersheds 
implementation outlining a strategic approach to protecting healthy watersheds including the 
importance of a large scale systems approach, role of integrated assessments in identifying 
healthy watersheds, development of healthy watersheds state strategies, role of collaboration 
across organizations, and examples of healthy watershed protection actions and projects. 
Reports and fact sheet shall include pictures and/or graphics suitable for posting on the Healthy 
Watersheds web site. 



For the Base Period, the Protecting Aquatic Ecosystem Resilience in the Massachusetts' 
Taunton River Watershed project shall be completed and three national HWI pilot projects are 
being planned. The pilot projects will commence in the Base Period and carry over into Option 
Period 1. 

For Option Period J, the Protecting Aquatic Ecosystem Resilience in the Massachusetts' Taunton 
River Watershed project shall be completed . 

Protecting Aquatic Ecosystem Resilience in the Massachusetts' Taunton River Watershed 

The Contractor shall review the Protecting Resiliency in Massachusetts' Taunton River 
Watershed 4/26/13 draft report (attached), Consolidated Comments from EPA Region 1 
(attached), and Revised Table of Contents for the Draft Report (attached) . The 
Contractor shall discuss next steps with the EPA TOCOR and the Taunton Watershed 
Project Team and propose a final report outline. The Contractor shall develop a revised 
draft report based on the final outline. The Contractor shall incorporate comments on 
the draft report from the EPA TOCOR and the Taunton Watershed Project Team. The 
Contractor shall produce a final report. The report shall be 508 compliant for posting on 
the Healthy Watersheds web site. 

TASK 6: SUPPORT HWI PROGRAM INTEGRATION 

Under direction of the TOCOR, the Contractor shall assist in developing strategies and 
implementing projects that demonstrate HWI integration into the Wetlands and National 
Estuary Programs ( N EPs ), and other EPA programs. Emphasis sh a II be placed on demonstration 
projects. 

For the Base Period, no activity is expected for this task. Activity is anticipated under this task 
in Option Period I. 

SCHEDUlE OF BENCHMARKS AND DELIVERABlES 

Base Period: 12 months -----------------
TASK BENCHMARK/ DELIVERABlE/ MILESTONES ------+-----

1 la . Task Order Kick-Off Meeting 
------f 

1 

, lb. The contractor shall review the "Healthy 
· Watersheds Initiative Support Quality 

Assurance Project Plan" and, 

• Verify that the QAPP is still 
appropriate for use; or 

SCHEDUlE 

Within 15 days of TO Award 

Within 30 days of TO Award 

'I • Recommend revisions. 
_l __ __.__l_m_mediately notify the EPA TOCOR of any.:....._Q_A ___ Jm_m_e_d_ia_t_e_n_otification. If 



--------~-------- I notification is by phone call, the 
contractor shall follow up with 
email notification within 5 days . 

1 

1 

1 

1 

1 

[._ . 

2 

problems encountered that may impact the 
performance of this Task Order, with 

. recommendations for corrective action 

1c. The contractor shall notify the EPA TOCOR 
at any time during the task order if change to 
the QAPP is warranted (e.g., due to 

· organizational changes, revised technical 
approaches) . 

-----------------------------
1d. If, during the Period of Perfo rma nee of this 
Task Order, the EPA TOCOR provides technical 

1 direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 
after receiving written technical direction to do 
so. When preparing this "draft" revised version 
of the QAPP, the contractor shall ensure that it 
is written in an active voice and shall include a 
version history page that summarizes changes 

' made. The contractor also shall provide EPA 
with copies of any modified SOPs or checklists . 
EPA will review the "draft" revised QAPP and 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 

. comments 

10-15 business days after 
receipt of written techn·rcal 
direction, the contractor shall 
submit a draft revised QAPP. 
5 business days of receipt of 
EPA's comments on the draft 
QAPP, the contractor shall 
submit a final QAPP that 
responds to EPA's written 

provide the contractor with written approval or comments 
1 comments. The contractor shall provide a final 

QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

1e. Progress report pre-midyear 
NLT 60 days prior to midpoint of 
base year 

- ·· ---------------------'-------
lf. Progress report pre-end of year NLT 60 days prior to end of base 

1g. Monthly progress reports per contract 
requirement 

! year 

As specified in contract 

HWI Communications Support 
--------------------------- --~~,-------------------------~ 

2a. Website updates up to 10 times per year 
and not exceed 20 pages and 50 examples as 
specified in written technical direction from the 
EPA TOCOR 

10-15 business days after 
receipt of written technical 
direction 

L-------~- ----------------------



-

: 

-

-

2 

2 

2 

2 

2b. Healthy Watersheds News-iss~es up t~-4-·1 · 10-lS business days after 
issues per year as specified in written tech n ica I receipt of written techn ica I 
direction from the EPA TOCOR direction 

2c. Online Forum posts, discussion monitoring, 
1 

approval of new members, and rule Day 0- Day 180 of Task year 
enforcement ------------------------------------------

. 2c. Online Forum posts, discussion monitoring, 

approval of new members, and rule 
enforcement 

2c. Online Forum posts, discussion monitoring, 
approval of new members, and rule 
enforcement 

---------------------------

Day 90- Day 270 of Task year 

Day 180- Day 360 of Task year 

2d. Up to 4 HWI webinars per year as specified 40-60 business days after 
2 in written technical direction from the EPA receipt of written technical 

3 

3 

3 

3 

3 

3 

3 

3 

3 

3 

3 

TOCOR direction 
Integrated Assessments Detailed Deliver~_bles and Milestones 

1 
3a. Conference calls & call summaries 

3b. Collect indicator data and place into a 
geodatabase 

3c. Draft technical approach 

3d. Conduct meeting with assessment team & 
meeting summary 

Calls: within 21 days of written 
technical direction 
Call summaries: within 5 

business days of written 
tech n ica I direction 

Within 80-100 business days of 
beginning of each assessment 
Within 80-100 business days of 

be~innin~ C?f each assessment 
Within 80-100 business days of 
beginning of each assessment 

' 3.e. Complete data collection and fin al draft Within 120 business days of 
beginning of each assessment ------+-

technical approach 

3.f. Final technical approach 
Within 10 business days of 
written technical direction 

----------+-------
3.g. Six ecological attribute indicator s analyzed 

& 
ssessment 

using statistical models/approaches 
vulnerability assessment and draft a 

rel?ort 
3.h. Convene conference call to deci de on any 

play of thresholds, index approach, and dis 
results and call summary 

3. i. Call summary on assessment te I • am s rev1ew 
of results, graphics, & uses of assess ment 

3.j . Draft assessment report 

I 

Within 160 business days of 
beginning of each assessment 

Within 10 business days of 
written tech n ica I direction 

Within 5 business days of 
written technical direction 

Within 200 business days of 
beginning of each assessment 

3. k. F m a I assess!!' e nt report _a_n _d_t_r a_n_s_f_e_r _____ .L_I_w __ i t_h_in __ 2 0_0_-__ 2 8_0 __ b_u_s_i n_e_s_s_d_a_,_y_s __ _, 



3CPa. 

3CPb. 

3CPc. 

3CPd. 

3CPe. 

r-----

3CPf. 

3CPg. 

3CPj. 
-

I 
3CPk. 

-

L 
4 

' 

4 

4 

4 

4.MTa. 

geodatabase to EPA and project client (e.g, 
state, National Estuary Program, Tribe, 
watershed group) 

Conference calls & written call summaries 

of beginning of each assessment I 

Calls: within 21 days of written 
. technical direction 

Call summaries: within 5 
business days of written 
technical direction _________________________ _, 

Project evaluation and proposed revised Within 20 business days of 
assessment technica~~_pproach written technical direction 

1 

Complete data collection and final draft Within 15 business days of 

.. 

technical approach written tech n ica I direction 

Within 5 business days of 
Final technical approach report 

written tech n ica I direction -----------------r 
Six ecological attribute indicators analyzed 
using statistical models/approaches &/or Within 25 business days of 

I bT d d ft vu nera 1 1ty assessment an ra assessment h . I d. wntten tee niCa 1rect1on 
report 

Convene conference call to decide on any 
Within 10 business days of 

thresholds, index approach, and display of 
written techn ica I direction 

results a.~d written call summary 
-

I Written call sum mary on assessment team's 
Within 5 business days of I review of results, graphics, & uses of 
written technical direction 

assessment 

Draft assessment report 
Within 20 business days of 
written technical dkection 

Final assessment report and transfer 
1 

Within 15 business days of 
geodatabase to EPA and project client · written technical direction 

Healthy Wa~_ersheds Component Assessments 

4a. Project plan and schedule 

4b. Conference calls and call summaries 

4c. Draft assessment report 

4d. Final assessment report and transfer 
assessment database to EPA and project client 
(e.g, state, National Estuary Program, Tribe, 
watershed group) _ 

[4.MTa. Review and evaluate the Literature 

Within 5 days of beginning of 
each project 

Calls: within 21 da s of written ' y 
I technical direction 

Call summaries: within 5 
business days of written 
technical direction 

Within 200 business days of 
beginning of each assessment 

Within 200- 280 business days 
of beginning of each assessment 

Within 5 business days of 



--------,,-------------

4.MTb. 

4.MTc. 

4.MTd. 
--

4.MTe. 
-

4.MTf. 

s 

5 

5 

5 
-

5 

s 

S.Ta. 

S.Tb. 

S.Tc. 

S.Td. 

Review and draft Technical Approach for 
Developing Testable Hypotheses and 
Precautionary Limits of Hydrologic Alteration 

Conference calls and call summaries 

-- . --

Draft Testable Hypotheses and precautionary 
limits of hydrologic alteration 

Final Testable Hypotheses and precautionary 
limits of hydrologic alteration 

Draft final report with the I iteratu re summary 
and hydrologic needs assessment 

Final report with the literature summary and 
hydrologic needs assessment 

written tech n ica I direction 

Calls· within 1S days of written 
techn ica I direction 
Call summaries: within S 
business days of written 
tech n ica I direction 

---

1 
Within 10 business days of 
written technical direction 

Within 10 business days of 
written tech n ica I direction 

----

Within 1S business days of 
written tech n i ca I direction 

-- --- ----· 

Within 10 business days of 
I written technical direction 

Healthy Watersheds Protection Programs, Strategies, and ProJects 

Is P 
· 

1 

d h d 
1 

-.-Within S- days"----o-f_b_e_g-in_n_i-ng_o_f _ ____, 
a. roJeCt pan an sc e u e 

each project 
----------

. Calls: within 21 days of written 

· 5b. Conference call and workshop logistical 
tech n ica I direction 
Workshop: Within 5 business 

support, facilitation, and summary 
days of written technical 
direction 

-

5c. Draft report 
Within 7 business days of 
written tech n ica I direction 

---·- --

5d. Final report 
Within 10 business days of 
written technical direction 

Se. Draft fact sheet and report on healthy Within 7 business days of 
watersheds implementation · written technical direction 
Sf. Final fact sheet and report on healthy Within 10 business days of 
watersheds implementation written technical direction 

-

Discuss next steps on the project 
Within 5 business days of 
project initiation 

·- _, ---

Calls: within 15 days of written 
tech n ica I direction 

Confe renee ca lis and call sum maries Call summaries: within 5 
business days of written 
tech n i ca I direction 

Final report outline 
Within 5 business days of 
project initiation 

, 5.Td. Draft report 
Within 20 business days of 

I written technical direction 



5.Te. 

6 

6 

6 

6 

--------------------,----

Final report 
Within 10 business days of 
written tech n ica I direction 

SUPPORT HWI PROGRAM INTEGRATION 

6a. Meeting summaries 

6b. Program integration project plan and 
schedule 
6c. Draft and final program integration 
stra 

6d. Draft and final project reports 

Period 1: 12 months 

Within 5 business days of 
written technical direction 
Within 10 business days of 
written technical direction 

Within 10 business days of 
:P 

written technical direction 

Within 10 business days of 
written tech n ica I direction 

--,-------------------------~ 

TASK BENCHMARK/ DELIVERABLE MILESTONES 
f------------jf---· 

SCHEDULE 

Within 15 days of TO Award 1 1a. Task Order Kick-Off Meetin 

1 

lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 
Assurance Project Plan" and, 

• Verify that the QAPP is still 
appropriate for use; or 

• Recommend revisions. 

Within 30 days of beginning of 
new Option Period 

------------------------- --------+-------------------------~ 

1 

immediately notify the EPA TOCOR of any QA 
problems encountered that may impact the 
performance of this Task Order, with 
recommendations for corrective action 

Immediate notification. If 
notification is by phone call, the 
contractor shall follow up with 

'--------+-
J email notification within 5 days. 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 

1 

1 

1c. The contractor shall notify the EPA TOCOR 
at any time during the task order if changes to 
the QAPP is warranted (e.g., due to 
organizational changes, revised technica I 
approaches) . 

ld. If, during the Period of Performance of this 
Task Order, the EPA TOM provides technical 
direction that revisions to the QAPP are 

I determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 
after receiving written technical direction to do 

1 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 
10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 

so. When preparing this "draft" revised version that responds to EPA's written 
of the QAPP, the contractor shall ensure that it comments -----------------------------



1 

1 
-

1 

---·-· 

2 

2 

2 

-

2 

-

2 

2 

3 

-- -

is written in an active voice and shall include a 
version history page that summarizes changes 
made. The contractor also shall provide EPA 
with copies of any modified SOPs or checklists. 
EPA will review the "draft" revised QAPP and 

I provide the contractor with written approval or 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

i --- I 

N L T 60 days prior to midpoint of 
1e. Progress report pre-midyear 

op_!i~n year 
----

lf. Progress report pre-end of year NLT 60 days prior to end of 
option year 

lg. Monthly progress reports per contract 
As specified in contract 

requirement ! 

HWI Communications Support __j 

-j2a. Website updates up to 10 times per year 
10-15 business days after 

, and not exceed 20 pages and 50 examples as 
receipt of written technical I 

specified in written technical direction from the 
EPA TOCOR 

direction 

2b. Healthy Watersheds News issues up to 4 10-15 business days after 
issues per year as specified in written technical receipt of written technical 
direction from the EPA TOCOR direction 
2c. Online Forum posts, discussion monitoring, 
approval of new members, and rule Day 0- Day 180 of Task year 
enforcement 
2c. Online Forum posts, discussion monitoring, 
approval of new members, and rule Day 90- Day 270 of Task year 
enforcement I 

2c. Online Forum posts, discussion monitoring, 

approval of new members, and rule Day 180- Day 360 of Task year 
enforcement 

2d. Up to 4 HWI webinars per year as specified 40-60 business days after 
in written technical direction from the EPA receipt of written technical 
TO COR direction 

Integrated Assessments Deta1led Dellverables and Milestones 

3a. Conference calls & call summaries 

Calls: within 21 days of written 
tech n i ca I direction 
Call summaries: within 5 

business days of written 
, technical direction 



3 

3 

3 

3 

3 

I 
3 

3 

3 

3 

3 

4 

4 

4 

4 

'-------

I s 
-

5 

-

[3b. Collect indicator data and place into a Within 80-100 business days of 

' geodatabase __ beginning of each assessment 

3c. Draft technical approach 
Within 80-100 business days of 

beginning of each assessm~nt 
-

3d. Conduct meeting with assessment team & Within 80-100 business days of 

meeting summary beginning of each assessment 
-- - ----

3.e. Complete data collection and final draft 
tech n ica I approach 

3.f. Final technical approach 

3.g. Six ecological attribute indicators analyzed 
using statistical models/approaches & 
vulnerability assessment and draft assessment 

I re~_9!t 

3.h. Convene conference call to decide on any 
thresholds, index approach, and display of 

_ results and call summary 

3. i. Call summary on assessment team's review 
of results, graphics, & uses of assessment 

Within 120 business days of 
beginning of each assessment 
Within 10 business days of 
written technical direction 

Within 160 business days of 
beginning of each assessment 

Within 10 business days of 
written tech n ica I direction 

Within 5 business days of 
written technical direction 
Within 200 business days of 

3.j. Draft assessment report 
, beginning of each assessme~~-- __ 

3.k. Final assessment report and transfer 
geodatabase to EPA and project client {e.g, 
state, National Estuary Program, Tribe, 
watershed group) 

-

Within 200- 280 business days 
of beginning of each assessment 

Healthy Watersheds Component Assessments 
- --· -

4a. Project plan and schedule 
Within 5 days of beginning of 
each project 
Calls: within 21 days of written 
technical direction 

I 

1 4b. Conference calls and call summaries Call summaries: within 5 

business days of written 
technical direction 

4c. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

---

1 4d. Final assessment report and transfer 
I 

assessment database to EPA and project client Within 200- 280 business days 
{e.g, state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Protection Programs, Strategies, and Projects 

Sa. Project plan and schedule 
I Within 5 days of beginning of 

each project 

-

Sb. Conference _call and workshop logistical Calls: within 21 days of written 
------------------------~---------



support, facilitation, and summary technical direction 
Workshop: Within 5 business 

days of written technical 
direction 

-

5 Sc. Draft report 
Within 7 business days of 
written tech n ica I direction 

- -·--

5 5d. Final report 
Within 10 business days of 
written tech n ica I direction 

--

5 
5e. Draft fact sheet and report on healthy I Within 7 business days of 
watersheds implementation written technical direction 

·- --· 

5 
5 f. Final fact sheet and report on healthy Within 10 business days of 
watersheds implementation written tech n ica I direction 

I 
SUPPORT HWI PROGRAM INTEGRATION 

------,---------------- - - -- ·---

6 

6 

6 

6 

1 

1 

1 

6a. Meeting summaries 

6b. Program integration project plan and 
schedule 

6c. Draft and final program integration 
. strategies 

6d. Draft and final project reports 

Within 5 business days of 
written technical direction 

Within 10 business days of 

written technical direction 

Within 10 business days of 
written tech n ica I direction 

Within 10 business days of 

Option Period 2: 12 months 

1a. Task Order Kick-Off Meeting 

lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 
Assurance Project Plan" and, 

• Verify that the QAPP is still 
appropriate for use; or 

• Recommend revisions. 

SCHEDULE 

Within 15 da of TO Award 

. Within 30 days of beginning of 
new Option Period 

, --------------------T---------------
: immediately notify the EPA TOCOR of any QA 

i problems encountered that may impact the 
I performance of this Task Order, with 

I recommendations for corrective action 

lc. The contractor shall notify the EPA TOCOR 
at any time during the task order if changes to 
the QAPP is warranted (e.g., due to 
organization a I changes, revised tech nica I 
approaches). 

Immediate notification. If 
notification is by phone call, the 
contractor shall follow up with 
email notification within 5 days. 

L__ ____ J 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 

receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 



1 

r---------

1 

-----------------------~ 

1d. If, during the Period of Performance of this 
Task Order, the EPA TOM provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 
after receiving written technical direction to do 
so. When preparing this "draft" revised version 
of the QAPP, the contractor shall ensure that it 

is written in an active voice and shall include a 
version history page that summarizes changes 

made. The contractor also shall provide EPA 
with cop1es of any modified SOPs or checklists. 
EPA will review the "draft" revised QAPP and 
provide the contractor with written approval or 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

1e. Progress report pre-midyear 
r-----------+1 _______________________________________ --

1 

1 

2 

lf. Progress report pre-end of year 

1g. Monthly progress reports per contract 
requirement 

__ -~Y'{! Cc>rtl_~_L!_nications Support 
2a. Website updates up to 10 times per year 
and not exceed 20 pages and 50 examples as 
specified in written technical direction from the 
EPA TOCOR 

----------+----------- - --- --- ------ -----

2 

2 

2b. Healthy Watersheds News issues up to 4 

issues per year as specified in written technical 
direction from the EPA TOCOR 

2c. Online Forum posts, discussion monitoring, 
approval of new members, and rule 
enforcement 

2c. Online Forum posts, discussion monitoring, 

comments 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 

the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 

N L T 60 days prior to midpoint of 
option year 

N L T 60 days prior to end of 

option year 

As specified in contract 

10-15 business days after 
receipt of written technical 
direction 

-·- - ---- --------------------1 

10-15 business days after 
receipt of written tech n ica I 

direction .. ----------------1 

Day 0- Day 180 of Task year 

2 approval of new members, and rule , Day 90- Day 270 of Task year 

2 

enforcement 

2c. Online Forum posts, discussion monitoring, 
approval of new members, and rule 
enforcement 

I Day 18~- Day 360 of Task year 



---
---~------------------- -----------,--------------------

2d. Up to 4 HWI webinars per year as specified 40-60 business days after 
2 in written technical direction from the EPA receipt of written technical 

3 

3 

3 

3 

~-
3 

TOCOR direction 

ln_te~rated Assessments Detailed Deliverables and Milestones __ 

3a. Conference calls & call summaries 

1 

3b. Collect indicator data and place into a 

__ ~eodatabase 

3c. Draft technical approach 

· Calls: within 21 days of written 

tech n ica I direction 

Call summaries: within 5 

business days of written 

technical direction 

Within 80-100 business days of 
beginning of each assessment 

Within 80-100 business days of 

beginning of each assessment 
-- ---------- -- -------------------------+-------'='---------=-----------------------1 

1 3d. Conduct meeting with assessment team & Within 80-100 business days of 

meeting summary beginning of each assessment 

3.e. Complete data collection and final draft Within 120 business days of 
tech n ica I approach 

3.f. Final technical approach 

beginning of each assessment 

Within 10 business days of 

written technical direction 
----~r----------------------------------------

3 

3.g. Six ecological attribute indicators analyzed 

using statistica I models/approaches & 
vu I ne ra bi I ity assessment and draft assessment 

Within 160 business days of 
beginning of each assessment 

report 
,--------~r----'-------------------

3 
3.h. Convene conference call to decide on any 
thresholds, index approach, and display of 

Within 10 business days of 

written technical direction 
results and call summary 

f----------------------------------'-------------

3 

3 

3 

3. i. Call summary on assessment team's review 

of results, graphics, & uses of assessment 

3.j. Draft assessment report 

3.k. Final assessment report and transfer 

geodatabase to EPA and project client (e.g, 

state, National Estuary Program, Tribe, 

watershed group) 

Within 5 business days of 
written tech nica I direction 

Within 200 business days of 
beginning of each assessment 

Within 200- 280 business days 

of beginning of each assessment 

Healthy Watersheds Component Assessments 

4 -~----4a. Project plan and schedule -- ---- --------- Within-Sd~y-~ ~f be-ginn·i~g of 

each project 
---

Calls: within 21 days of written 

tech n ica I direction 

4 4b. Conference calls and call summaries Call sum maries: within 5 
business days of written 

i technical direction 
--

1 4c. Draft assessment report W1thm 200 busmess days of 
--------- -------~--------------------------------------~-------

4 



4 

5 

5 

5 

5 

4d. Final assessment report and transfer 
assessment database to EPA and project client 
(e.g, state, National Estuary Program, Tribe, 
watershed group) 

beginning of each assessment 

Within 200- 280 business days 
of beginning of each assessment 

Healthy Watersheds Protection Programs, Strategies, and Projects 

Sa. Project plan and schedule - ·-- . I Within 5 days of beginning of 
... each project 

Sb. Conference call and workshop logistical 
support, facilitation, and summary 

Sc. Draft report 

5d . Final report 

5e. Draft fact sheet and report on healthy 

Calls: within 21 days of written 
technical direction 
Workshop: Within 5 business 
days of written technical 
direction 

Within 7 business days of 
written technical direction 
Within 10 business days of 

5 
---------+_w_a_t_e~shedsimp_le_m __ e_n_t_at_io __ n __________ __ 

· written technical direction 

Within 7 business days of 
written technical direction 
Within 10 business days of 

5 

6 

6 

5 f. Final fact sheet and report on healthy 
watersheds i m I em entation written technical direction 

SUPPORT HWI PROGRAM INTEGRATION 

6a. Meeting summaries 

· -_______ _____, 

Within 5 business days of 
written technical direction 

6b . Program integration project plan and Within 10 business days of 
schedule written technical direction 

f------+-6-c-. -D-ra-ft and final p ro-g-ra_m_i-nt_e_g_r_a-ti_o_n ____ -+1-W-ith.i n 10 business days of 
6 

st es written technical direction 
~----+--~-

6 6d. Draft and fi na I project reports 
Within 10 business days of 

Option Period 3: 12 months 
-~---------~-- --~--------------

TASK BENCHMARK/ DELIVERABLE/ MILESTONES 

1 

1 

1 

la . Task Order Kick-Off Meeting 

I 
lb. The contractor shall review the "Healthy 

: Watersheds Initiative Support Quality 
Assurance Project Plan" and, 

• Verify that the QAPP is still 
appropriate for use; or 

• Recommend revisions . 
immediately notify the EPA TOCOR of any QA 

j 
problems encountered that may impact the 

~---- . performance of this Task Order, with _ 

SCHEDULE 

1 Within 15 days of TO Award 

i 
Within 30 days of beginning of 
new Option Period 

Immediate notification. If 
notification is by phone call, the 
contractor shall follow up with 



1 

1 

recommendations for corrective action 

1c. The contractor shall notify the EPA TOCOR 
at any time during the task order if changes to 
the QAPP is warranted (e.g., due to 
organizational changes, revised technical 
approaches) . 

- ·· 

email notification within 5 days. 
10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA' s comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 

--------------------~-
1d. If, during the Period of Performance of this 
Task Order, the EPA TOCOR provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 
after receiving written technical direction to do 
so. When preparing this "draft" revised version 
of the QAPP, the contractor shall ensure that it 
is written in an active voice and shall include a 
version history page that summarizes changes 
made. The contractor also shall provide EPA 

. with copies of any modified SOPs or checklists. 
· EPA will review the "draft" revised QAPP and 

provide the contractor with written approval or 
comments. The contractor shall provide a final 

1 QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 

---------+------ ----------------------

1 

1 

1 

2 

le. Progress report pre-midyear I 

lf. Progress report pre-end of year 

NLT 60 days prior to midpoint of 
option year 
NLT 60 days prior to end of 
option year 

1g. Monthly progress reports per contract 
req ui relilent 

, As specified in contract 

HWI Communications ~~_pport 
2a. Website updates up to 10 times per year 
and not exceed 20 pages and 50 examples as 
specified in written technical direction from the 
EPA TOCOR 

; 2b. Healthy Watersheds News issues up to 4 

- - · - -- ---1 

10-15 business days after 
receipt of written technical 
direction 

10-15 business days after 

I 

2 ; issues per year as specified in written technical receipt of written technical 
I direction from the ~PA TOCOR ____________ ._d __ ir_e_ct_io __ n __________________ __, 



-
; 

I 

, 2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 0- Day 180 of Task year 

enforcement ' -· -- I 2c. Online Forum posts, discussion monitoring, ! 
2 approval of new members, and rule Day 90- Day 270 of Task year I 

I 
enforcement I 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 180- Day 360 of Task year 

enforcement --
2d. Up to 4 HWI webinars per year as specified 40-60 business days after 

2 I in written technical direction from the EPA receipt of written technical 

TOCOR direction 

Integrated Assessments Detailed Deliverables and Milestones 
I Calls: within 21 days of written 

tech n ica I direction 
3 3a. Conference calls & call summaries Call summaries: within 5 

business days of written 
tech n lea I direction 

3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment I 

. - .. 

3 3c. Draft technical approach 
Within 80-100 business days of 
beginning of each a~sessment 

- -- - -- .. 
3d. Conduct meeting with assessment team & Within 80-100 business days of I 

3 
meeting summary 1 beginning of each assessment 

3 
3.e. Complete data collection and final draft : Within 120 business days of 
technical a p preach beginning of each assessment 

3 3.f. Final technical approach 
Within 10 business days of 
written technical direction -

3.g. Six ecological attribute indicators analyzed 

3 
using statistical models/approaches & Within 160 business days of 
vulnerability assessment and draft assessment beginning of each assessment 
report I 

-

3.h. Convene conference call to decide on any 
Within 10 business days of 

3 thresholds, index approach, and display of 
written tech n ica I direction 

results and call summary 

3 
3. i. Call summary on assessment team's review Within 5 business days of 
of results, graphics, & uses of assessment written tech n ica I direction 

-- -- ·-

3 3.j. Draft assessment report 
Within 200 business days of 

I 

beginning of each assessment 

3.k. Final assessment report and transfer 

I 3 
. geodatabase to EPA and project client (e.g, Within 200- 280 business days 

i I state, National Estuary Program, Tribe, of beginning of each assessment 

I watershe~ __ g_roup) 
--- I 



Healthy Watersheds Component Assessments 
--- - -· ----

4 4a. Project plan and schedule 
Within 5 days of beginning of 

each project 

I Calls: within 21 days of written 

I technical direction 

I 4 4b. Conference calls and call summaries Call summaries: within 5 
! business days of written 

technical direction 

4 4c. Draft assessment report 
' Within 200 business days of 
I 

--
: beginning of each assessment 

4d. Final assessment report and transfer 

4 
assessment database to EPA and project client Within 200- 280 business days 

{e.g, state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Health Watersheds Protection Pro rams Strate ies and Pro·ects .. ---------,------'----y _________ ---=g------'----------'li;-' __ -

5 

5 

5 

5 

5 

5 

I 
6 

6 

6 

6 

TASK 

1 

Sa. Project plan and schedule 

Sb. Conference call and workshop logistical 

support, facilitation, and summary 

Sc. Draft report 

5d. Final report 

Se. Draft fact sheet and report on healthy 

watersheds imp I ementatio n 

5 f. Final fact sheet and report on healthy 

Within 5 days of beginning of 

, each project 

Calls: within 21 days of written 

tech n ica I direction 

Workshop: Within 5 business 
days of written technical 

direction 

Within 7 business days of 

written tech n leal direction 

Within 10 business days of 

written technical direction 

Within 7 business days of 

written technical direction 

Within 10 business days of 

watersheds implementation written technical direction 

SUPPORT HWI PROGRAM INTEGRATION 

Within 5 business days of 
6a. Meeting summaries 

written tech n ica I direction 

6b. Program integration project plan and Within 10 business days of 

schedule written technical direction 

6c. Draft and final program integration Within 10 business days of 

st written technical direction 

6d. Draft and final project reports 
Within 10 business days of 

Period 4: 6 months 
BENCHMARK I DELIVERABLE I MILESTONES SCHEDULE 

la. Task Order Kick-Off Meeting Within 15 days of TO Award 



lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Qua lity 

1 
Assurance Project Plan" and, . Within 30 days of beginning of 

• Verify that the QAPP is still new Option Period 
appropriate for use; or 

• Recommend revisions . 
r- · 

immediately notify the EPA TOCOR of any QA Immediate notification. If 

1 
problems encountered that may impact the notification is by phone call, the 

· performance of this Task Order, with contractor shall follow up with 
recommendations for corrective action email notification within_ __ S days. 

f--
10-15 business days after 
receipt of written technical 

lc. The contractor shall notify the EPA TOCOR ' direction, the contractor shall 
at any time during the task order if changes to submit a draft revised QAPP. 

1 the QAPP is warranted (e.g., due to , Within 5 business days of 
organizational changes, revised technical receipt of EPA's comments on 
approaches) . the draft QAPP, a final QAPP 

that responds to EPA's written 
comments .. 

ld. If, during the Period of Performance of this 
Task Order, the EPA TOCOR provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 10-15 business days after 
after receiving written technical direction to do receipt of written technical 
so. When preparing this "draft" revised version direction, the contractor shall 
of the QAP P, the contractor sha II ensure that it submit a draft revised QAPP. 

1 is written in an active voice and shall include a Within 5 business days of 
version history page that summarizes changes receipt of EPA's comments on 
made. The contractor also shall provide EPA the draft QAPP, a final QAPP 
with copies of any modified SOPs or checklists . 1 that responds to EPA's written 
EPA will review the "draft" revised QAPP and comments 
provide the contractor with written approval or 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 

I comments on the draft QAPP. 
I 

NLT 60 days prior to midpoint of 
1 le. Progress report pre-midyear 

option year 

1 
lf. Progress report pre-end of year NLT 60 days prior to end of 

option year 
·--

1 [lg. Monthly progress reports per contract . As specified in contract 



requirement 
HWI Communications Support 

··---- ----- --- ··---· 

2a. Website updates up to 10 times per year 
10-15 business days after 

2 
and not exceed 20 pages and 50 examples as 

receipt of written technical 
specified in written technical direction from the 

direction 
EPA TOCOR 

- -

2b. Healthy Watersheds News issues up to 4 10-15 business days after 
2 issues per year as specified in written technical ; receipt of written technical 

direction from the EPA TOCOR direction .. 
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 0- Day 180 of Task year 
enforcement 

-
2c. Online Forum posts, discussion monitoring, 

2 approval of new members, and rule Day 90- Day 270 of Task year 
enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 180- Day 360 of Task year 

I enforcement 
---- -- --

2d. Up to 4 HWI webinars per year as specified 40-60 business days after 
2 in written technical direction from the EPA receipt of written technical 

TOCOR direction 

Integrated Assessments Detailed Deliverables and Milestones 
· - -··-

Calls: within 21 days of written 
tech n ica I direction 

3 3a. Conference calls & call summaries Call summaries: within 5 
business days of written 
tech nica I direction - --

3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment 

--

3 3c. Draft technical approach 
Within 80-100 business days of 
beginning of each assessment . 

3 
3d. Conduct meeting with assessment team & Within 80-100 business days of 
meeting summary beginning of each assessment 

3 
3.e. Complete data collection and final draft Within 120 business days of 
technical approach beginning of each assessment 

-

3 3.f. Final technical approach 
Within 10 business days of 
written technical direction 

3.g. Six ecological attribute indicators analyzed 

3 
using statistical models/approaches & Within 160 business days of 

vu In erabi I ity assessment and draft assessment beginning of each assessment 

report 

3 
3.h. Convene conference call to decide on any , Within 10 business days of 
thresholds, index approach, and display of written technical direction 



1 results and call summary 
~-------+------------------~-----------------------------------

3 

3 

3 

4 

3. i. Call sum mary on assessment team's review 
of results, graphics, & uses of assessment 

3.j. Draft assessment report 

3.k. Final assessment report and transfer 

geodatabase to EPA and project client (e.g, 

Within 5 business days of 

written tech n ica I direction 

Within 200 business days of 
beginning of each assessment 

Within 200- 280 business days 
state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Component .8:~essm __ e_nt_s __________ 
1 

1 4a. Project plan and schedule 
~------~~----------------

Within 5 days of beginning of 

each project 

4 

4 

4 

5 

5 

5 

5 

5 

5 

4b. Conference calls and call summaries 

4c. Draft assessment report 

4d. Final assessment report and transfer 
assessment database to EPA and project client 

(e.g, state, National Estuary Program, Tribe, 

watershed group) 

Calls: within 21 days of written 

tech n ica I direction 
Call summaries: within 5 

. business days of written 
tech n ica I direction 

Within 200 business days of 
beginning of each assessment 

Within 200- 280 business days 
of beginning of each assessment 

Hea_lthy Watersheds ~r<?tection Programs, Strategies, and Projects 

Sa. Project plan and schedule 

Sb. Conference call and workshop logistical 

support, facilitation, and summary 

Sc. Draft report 

5d. Final report 

5e. Draft fact sheet and report on healthy 

: watersheds implementation 
t 

5 f. Final fact sheet and report on healthy 

Within 5 days of beginning of 

each project 

Calls: within 21 days of written 

technical direction 
Workshop: Within 5 business 

days of written technical 

direction 

Within 7 business days of 

written tech n ica I direction 

Within 10 business days of 

written tech n ica I direction 

Within 7 business days of 

written tech n ica I direction 

Within 10 business days of 

watersheds i ~ e me~tati<?n ______ ___ __ __ ___ ___ _____________ written techn ica I direction 

SUPPORT HWI PROGRAM INTEGRATION 

I 6a. Meeting summaries 

6b. Program integration project plan and 

Within 5 business days of 

written tech n ica I direction 

Within 10 business days of 



I 

I 

-- -
schedule written technical direction 

- -

6 
6c. Draft and final program integration Within 10 business days of 
strategies written tech n ica I direction 

6 6d. Draft and final project reports 
Within 10 business days of 
written technical direction 

- · - . . ·-

END OF TABLE 
-· 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in 
a given period, the contractor shall make a determination that the deliverables, milestones, 
benchmarks, and any outstanding technical direction from the TOCOR, shall be satisfactorily 
completed in the form requested in the PWS by the end of the Period of Performance and for 
the remaining funding that is available. 

lfthe contractor determines one or more of the above-referenced items will not be able to be 
completed in the requested form within the period of performance and with the available 
funding, the contractor shall notify the TOCOR and the CO immediately. Within 5 business days 
of said notification, the TOCOR in coordination with the CO will provide technical direction 
concerning use of the remaining funding to prepare and furnish to the TOCOR all interim draft 
deliverables, interim work products, and any working files in an electronic format which is 
supported by EPA, for eventual continuation ofthe project after the end date of the Task Order. 

REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract 
requirements. 

DELIVERABLES AND GENERAL PERFORMANCE 

The contractor shall participate in meetings and conference calls arranged by the EPA Task 
Order Project Officer. The contractor shall, when requested by the TOCOR, provide supporting 
documentation when EPA is reviewing draft deliverables to facilitate EPA review and approval 
of the Contractor's work. Documentation shall include the electronic files and detailed, written 
explanation of all steps and decisions. The Contractor shaH comply with this request when it is 
received from the TOCOR regardless of whether such a request is described in the individual 
tasks of this PW$_ The Contractor shall furnish this information in such manner that no 
proprietary software will be needed for EPA to read, interpret, replicate or model any work 
product of this agreement, unless otherwise noted in this PWS or by written permission of the 
EPA TOCOR. The objective is that anyone with the appropriate skill level can use the 
information produced under this Task Order to check or duplicate the Contractor's work for 
replication and/or verification. With this understanding of how this Task Order's data will be 
used, any elements essential to successfully replicating analysis shall be provided to EPA in a 
commonly-used format . 

i 



The Contractor shall provide both scientific/technical and editorial review as defined in section 
2.6 of the Prime Contract Performance Work Statement on any Task Order draft product before 
submission to the EPA TOCOR for review. This process does not need to be performed by an 
independent peer reviewer. All editorial review comments shall be addressed before 
deliverables are furnished to the EPA TOCOR for review (in the case of draft deliverables) or 
acceptance (in the case affinal deliverables}; and any questions raised by scientific/ technical 
review shall be either addressed or discussed with the EPA TOCOR prior to the contractor 
furnishing draft deliverables. 

The contractor's work shall be judged "satisfactory" according to the QAPP if TOCOR edits to 
deliverables are no more than ten percent (10%) of the content of any draft deliverable, or less 
than two percent (2%) of any final deliverable. In addition, the contractor's work shall be 
judged "satisfactory" according to the QASP if less than ten percent (10%) of the pages of 
written final deliverables contain Task Order Project Officer edits for such things as grammar, 
punctuation and format . The EPA TOCOR can, upon request, furnish a copy of the EPA 
correspondence manual for the contractor's use. 

Upon receipt of written technical direction from the TOCOR, the contractor shalf furnish: 

• all deliverables (draft and final) to EPA shall be furnished in an electronic version and 
in an electronic format that EPA can support (see TSAWP Contract PWS Section 4.0 
Deliverables). 

• all final deliverables to EPA shall include one (1} electronic copy and a transmittal 
email that describes the attached deliverable and summarizes QA procedures applied 
in its development. All final deliverables shall be prepared according to EPA publication 
guidelines and shall be compliant with Section 508 of the Americans with Disabilities 
Act. 

All submittals to EPA shall be formatted as described below. 

Electronic submissions shall be made in the following manner: electronic Microsoft Word© for 
any written reports, summar'1es or analysis documents, Microsoft Excel© format for any and all 
spreadsheets, ESRI file Geodatabase (or other format approved by the EPA TOCOR) for 
geospatial datasets. Final electronic submissions shall be on Compact Disk (CD) or Digital 
Versatile Disc (DVD) if too large to email as attachments or deliver via FTP. Every electronic 
document and all of the sections, text, graphs, charts or figures shall be unlocked, open and 
editable so that EPA may make further changes. 

Appropriate electronic format that is supported by EPA and printing of all GIS data layers, maps, 
photos, bench sheets and other written material not easily printed or saved in the above 
formats shall be discussed and a format agreed upon with the EPA TOCOR prior to submittal by 
the contractor. 



VALIDATION OF SECTION 508 COMPLIANCE OF TASK ORDER DELIVERABLES 

The Contractor will support the TOCOR in conducting a "Final Deliverable Validation" to ensure 
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to " 
electronic and information technology (EIT) deliverables". The Contractor shall furnish 
certification, in writing, to the TOCOR that the Contractor has complied with EPAAR Clause 
1552.211-79 "Compliance with EPA Policies for Information Resources Management", including 
the requirement that all electronic and information technology (EIT) deliverables be Section 508 
compliant in accordance with the policies referenced at http://www.epa.gov/accessibility/. 

TRAVEL 

All travel under this Task Order shall be in compliance with contract requirements and only 
according to specific Technical Direction. (See contract clause H-17). •~or ~:·c R<:s~_Per~cc: , 

t r av~_i ; s 2 :1 ~: c i ;J J t c ci ~c r ··~-{..~~r;~ c n ~ite rn t:et ~ ~' gs ,. one ~~- rn ns ·~ ; ike ~v f\1 a s ~ rv·i.: ~ ~/ .. --~~~_f_q r ;~ s·t.~~ t e h ca ~ "t h \/ 
··.'vc· te r·~ h 2d s a ~s(::: ss !ii e:, ~~ ·:: ::: \/Q iv i r g 2 c_q !J ~ r a c!8.~5~ ~J n: ~=~ss ot ~; c ;~_·vv~}_s e d: r ect ed b··/ ~:· "': c-_ TOCOR. __ C.f: ~~ 

CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge . Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, 
or regulation to the EPA Task Order Project Officer. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The EPA projects that none of the individual meetings identified in these tasks will exceed a 
total cost of $20,000 with the exception of a national workshop under Task 5. The contractor 
shall immediately notify the EPA Contracting Officer, PO and TOCOR of any anticipated 
individual event involving support for a meeting, conference, workshop, symposium, retreat, 
seminar or training that may potentially incur $20,000 or more in cost during performance. 
Conference expenses are all direct and indirect costs paid by the government and include any 
associated authorized travel and per diem expenses, room charges for official business, 
au d iovisua I use, light refreshments, registration fees, ground transportation and other 
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation 
should be included, but the federal employee time for conference preparation should not be 
included. After notifying EPA of the potential to reach this threshold, the Contractor shall not 
proceed with the task(s) until authorized to do so by the Contracting Officer. 

QUAliTY ASSURANCE SURVEILLANCE PLAN: per contract requirements 



ATTACHMENTS 

Filename HWI Support Final QAPP. PDF: "Healthy Watersheds Initiative Support Quality 
Assurance Project Plan" Task Order No. 31, Contract EP-C-08-002, June 25, 2012. (18 pp) 
{redacted copy attached) . 

Clinch-Powell Watershed Health Assessment (5-6-2013}.pdf 
ftp:ljftp.epa.gov/storet/xfer/ ClinchPowell zip file 
Comments on assessment report: 

CP _HealthyWatersVl_ VAReview.pdf 
Clinch-Powell Watershed Health Assessment {S-6-2013)JKLSuggest.pdf 
Clinch-Powell Watershed Health Assessment (S-6-2013)(TSO).pdf 
CP _He a lthyWatersVl_ VAReview _P atricks_ Comments. pdf 
David_Duhl.pdf 
EPAR3.pdf 
Clinch Powell_ HWI_ Meeting_ Notes 07302013. pdf 

FINALMontana PPR Literature Review 5_6 Final.pdf 
MT _ Technicai_Approach 07-30-13.pdf 

Taunton Watershed Resiliency _Draft_ 42613. pdf 
Consolidated comments on Draft7 _2_13.pdf 
Taunton Healthy Watershed Report annotate outline July 24_13(2) .pdf 
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SECTION ll ~Supplies or Services/Prices 

The following clause is revised by this modification as follows: 

ll-1 LOCAL CLALSES EPA-B-32-101 LIMITATIO:"' OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount orl (b)( 4) ~s allotted 
to cover estimated co~L Funding in the amount orl (b)( 4) ~s provided to cover the corresponding 
increment of fixed fee . The amount allotted for costs is estimated to cover the contractor's perforrnancc 
through 2/21 !2015. 

(h) \Vhen the contract is fully· funded as specified in the Estimated Cost and Fixed Fee Clause (EP 
52.216-190), the Limitation of Cost clause shall become applicahlt:_ 

(c) Recapitulation of Funds: 

\1od ilication 2 

\1odification 4 

Total Funded 

Total Task Order 

Balance Lnfundt:d 

s 
s 

.---=-F.:::..~ -=ti-=n:::.m:_:_te::.:d=-C-=us=-· t=-----, .---,-----,--"~<_._-i""xe._,'d"---'F"--'-e=e~---. Cost PI us Fixed Fee 
(b)( 4) (b)( 4) 13&, 128.82 

130,000.00 

S268, 128.82 
S3l 6,646.00 

$4S,517.18 
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EP-C-12-054 
Task Order 4 \tlodification 5 

The following clause is revised by this modification as follows for the Base Period: 

LOCAL CLAUSES EPA-B-32-101 LJ:\11TATIO:'ol OF FLI\"DS MHICE 

(a) Pursuant to the Limitation ofTunds clause, incremental funding in the amount oti (b)( 4) lis allotted 
to cover estimated cost. Funding in the amount of SO is provided to cover the COITesponding increment of 
fixed fcc_ lhc amount allotted for costs is estimated to cover the contmctm's performance through 
9.'24'20 14_ 

(b) When the contmct is fully funded as specified in the Lstirnated Cost and Fixed Fee Clause (1-:P 
52.21 6-190), the Limitation of Cost clause shall bccmnc applicable. 

(c) Rccctpitulation of Funds: 
Funding Action 
Previous Amount 
This Modification 

Total Funded 
Total Per Contract 
Balance Unfunded 

Estimated Cost 
(b )(4) 

The following clause is revised by this modification as follows: 

Fixed Fee 
$0 
$0 

$0 
so 
so 

Total CPFF 

(b )(4) 

LOCAL CLAUSES EPA-G-42-101 COI\"TRACT AD.\11"11STRATIOl\ REPRESEl\TATJVF:S 

Task Order-Level Contracting O!llce1·s Representativcs (CORs) for this Task Ordcr arc as follov.s: 

l\ancy Arazan, TOCOR 
LS!-.l'A Hcadquarters 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code:: /15031 
\Vashingtun. DC 20460 
A razan _ n ancy@cpa .go v 

Phone: 202-566-0815 

Lisa !lair, 1\ It TOCOR 
USFPA Headquancrs 
Ariel Rios Uuild ing 
!200 Pennsylvania Avenue_ '\J. \V. 
Mail Code: 450Tl 
Washington, DC 20460 
Hair .I isa(li;cpa. gov 
Phone: 202-566·1 043 

Contracting Officials responsible: fur aclmi n istering this contract are as foll(J\,·s. 

'\Jocllc Mills, Contracting Officer 
USEr,\ 
26 V•/est Manin Luthcr King Drive 
Mail Code: '\JW])l 
Cincinnati, OH 45268 
M i lis_ noel lcgLpa .go v 

Phone: 513-487-217 l 

Page 3 of 4 



Kat i c Rcchen berg, Contract S pcci ali sl 
LSFPA 
26 \\·'est Martin Luthc:r King Drive 
:Vlai I Code: \J W D 1 
Cincinnati, Oil 45268 
rcchcn hcrg. ka th lccn(qJepa. gov 
Phone:: 513-487-2 853 

EP-C-12-054 
Task Order 4 Modification 5 
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The above numbered sohcnauon 1S amended as set forth m Item 14 The hour and date spec•lied for receipt of orrers 1] is extended. 1: is not cxtonded. Offers must acknowledge rcccip! oJ this amendment prior to tho hour and date speci6f}d in the :soiM:itation or as amended . by one or the fortowing methods: (a) By oompletrng Items 8 and 15. ana returning ------ copies oflhe amendmenl; (b) By acknowledging receipl or this amendment on each copy or the offer sub milled; or (c) By separate letlcr or telegram which includes a reference lo the solicilation and amendment number,;. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegrnm or lelter. provjded e3ch telegram or letter makes reference to 1he solicitation and this amendment. and is received prior to the opening hour and date speciliod. 
12. ACCOUNTING AND APPROPRIATION DATA (lfrcq!lited) 
See Schedule 

13. THIS ITEM ONlY APPLIES TO MODIFICATION OF CONTRACTSIO~DERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Speoilyaulhorily) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERIOD CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as c/1anges in paying offlca, appropn·alion dalo, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FIIR ~3.1 03(b) . 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 
x 1552.217-71, 52.232-22, 52.232-20, 1552.211-73 and 52 .243-2 

D. OH-lER (Spocify type of modilrcillion and authority) 

E. IMPORTANT: Contractor lxlis required to sign this dacumen! and return 1 copies to lhe issuing office . 
14. DESCRIPTION OF AMENDMENTIMODIFICAIIml rOrgonized by UCF sec/ion headings. including solicitarion/conlmc/ subject mal/or where feasiblo.) 

DUNG Number :I I.,; (_b.,:..,)(.:...,4,....:.)_.........,..:-::-:--'-
The purpose of this modifi cation is to: 
l)Descope Option Period I by 599 hours in accordance wilh the revised PWS. This accion 
results in a revised CPFF for Option Period ! as follows: 

~ ::; ~ "lr~ 1 C4l lif~'lf f Fee: i(b)(4) . ____ _ 

Revised CPFF 

i(b (4 
CPFF: $316,646 - $68,220 $)48,426 
2 ) Exercise Optic~ Period TI 
3 ) Descope the LOE for Option Period II by 2555 hours in accordance with the revised PWS. This action results in a revised CPFF for Option Period !I a s follows: 
Continued ... 
Except as provtcf e d herein, a II terms and conditions or the document rerercnced in Item 9A or 1 OJ\ as h eretorore changed, rernai ns unchanged and in full force and effo ct. 15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Typa or print) 

Donna Cooper, Senior Contracting Officer 
158. CONTRACTOR/OFFEROR 

(Sigr'!ature cf person aulharize<Jtv :sign} 

NSN 7540.()1 ·152~070 
Previous edition unusable 

15C. DATE SIGNED 

09-21-15 

Noelle Mills 

16B UNITED STIITES OF AMERICA 16C._ D_/AT~-E- •SIG

7
NFD' -;/' : ) !) .. y.- - ' . L__LL} \ ~1-Y· .. \ .-.. '-1 L ( /--; 

( SJgnilrlitO of CQ{]tra.cMg Off/CUr} 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (4B CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100041006 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Original 

Reviserd~C~P~F~F~----------------------------------------, 
Cost: p..=...tl(b}..I.....!...L(4 }----------11 
Fee: ~l(=b~)f~4~)------~------------~--------~-

Reduction 

CPFF: $331,473 -$279,936 $ 51,537 
4) Shift $19,703 d(b)(4) !cost andl(b)(4) IFee) 
from Option Period I to Option Period II 
5) Change the TOCOR to Lisa Hair and ALT TOCOR to 
Doug Norton 
TOCOR: Nancy Arazan Max Expire Date: 12/24/2015 

LIST OF CHANGES: 
Reason for Modification : Exercise an Option 
Period Of Performance End Date changed from 
24-SEP-15 to 24-SEP-16 

Maximum Potential Expiration Date changed to : 
12/24/2015 

CHANGES FOR LINE ITEM NUMBER: 2 
Description changed from Option Period 1 
Provide services in accordance with attached 
Performance Work Statement entitled, "Healthly 
Watershed Initiative Support." This task order 
award is a result of RFP PR-OW-13-00141 

Level of Effort: 2,985 

The government will make provisional fixed fee 
payments on the basis of percentage of work 
completed. For CPFF-term-type task orders, 
percentage of work completed is the ratio of 
direct labor hours performed to the direct labor 
hours ordered. 

to Option Period 1 
Provide services in accordance with attached 
Performance Work Statement entitled, "Healthly 
Watershed Initiative Support." This task order 
award is a result of RFP PR-OW-13-00141 

Level of Effort: 2,386 

The government will make provisional fixed fee 
payments on the basis of percentage of work 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

9 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100041006 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

completed. For CPFF-term-type task orders, 
percentage of work completed is the ratio of 
direct labor hours performed to the direct labor 
hours ordered. 
Total Amount changed 
from $316,646.00 to $248,426.00 
Obligated Amount for this modification: 
-$19,703.00 
Incremental Funded Amount changed from 
$268,128.82 to $248,425.82 

CHANGES FOR DELIVERY LOCATION: OW-OWOW-AWPD-NPSB 
Amount changed from $316,646.00 to $248,426.00 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-87FP-202BD4X25-2505-1487PE4009-001 
Amount changed from $138,128.82 to $118,425.82 
Percent changed from 43.62247 to 37.40007 

CHANGES FOR LINE ITEM NUMBER: 3 
Description changed from Option Period 2 
Provide services in accordance with attached 
Performance Work Statement entitled, "Healthly 
Watershed Initiative Support." This task order 
award is a result of RFP PR-OW-13-00141 

Level of Effort: 2,985 

The government will make provisional fixed fee 
payments on the basis of percentage of work 
completed. For CPFF-term-type task orders, 
percentage of work completed is the ratio of 
direct labor hours performed to the direct labor 
hours ordered. 

to Option Period 2 
Provide services in accordance with attached 
Performance Work Statement entitled, "Healthly 
Watershed Initiative Support." This task order 
award is a result of RFP PR-OW-13-00141 

Level of Effort: 430 

The government will make provisional fixed fee 
payments on the basis of percentage of work 
completed. For CPFF-term-type task orders, 
percentage of work completed is the ratio of 
direct labor hours performed to the direct labor 
hours ordered. 
Total Amount changed 
from $331,473.00 to $51,537.00 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 054100041006 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Obligated Amount for this modification: $19,703.00 
Incremental Funded Amount changed from $0.00 to 
$19,703.00 
End Date changed from 24-SEP-16 to 24-DEC-15 
Exercised option 

NEW DELIVERY LOCATION RECORD: 
Quantity: 0 
Amount: $51,537.00 
Days after award: Unassigned 
Shipping Address: 

AWPD-NPSB 
US EPA-OW-OWOW-AWPD-NPSB 
1200 PENNSYLVANIA AVE., NW 
MC-4503-T 
WASHINGTON DC 20460 

Mark For Address: 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-87FP-202BD4X25-2505-1487PE4009-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 87FP 
Program (PRC) 202BD4X25 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1487PE4009-001 
Quantity: 0 
Amount: $19,703.00 
Percent: 38.23079 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 
Delivery Location Code: OW-OWOW-AWPD-NPSB 
AWPD-NPSB 
US EPA-OW-OWOW-AWPD-NPSB 
1200 PENNSYLVANIA AVE., NW 
MC-4503-T 
WASHINGTON DC 20460 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100041006 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 

Payment: 

SUPPLIES/SERVICES 

(B) 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 09/26/2013 to 12/24/2015 
In consideration of the modification agreed to 
herein as complete equitable adjustments for the 
Contractor's proposal dated August 25, 2015, the 
Contractor hereby releases the Government from 
any and all liability under this contract for 
further equitable adjustments attributable to 
such facts or circumstances giving rise to the 
proposal. All other terms and conditions shall 
remain unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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Section B - Supplies or Services/Prices was revised as follows. 

I - Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, 1552.211-73, is incorporated as follows: 

OPTION PERIOD I: 

Local Clauses 1552.211-73 LEVEL OF EFFORT- COST REIMBURSEMENT TERM CONTRACT 
(APR 1984) DEVIATION (AUG 1985) 

(a) The Contractor shall perform all work and provide all required reports within the level of effort 
specified below. The Government will order 2,386 direct labor hours for the OPTION PERIOD I which 
represents the Government's best estimate of the level of effort required to fulfill these requirements. 

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, statisticians, and 
programmers and not support personnel such as company management, typists, and key punch operators 
even though such support personnel are normally treated as direct labor by the Contractor. The level of 
effort specified in paragraph (a) includes Contractor, subcontractor, and consultant labor hours. 

(c) Under any circumstances, if the Government orders or the Contractor provides less than 90 percent of 
the level of effort specified for the base period or any optional period exercised, an equitable downward 
adjustment of the fixed fee, if any, for that period will be made. The Government may require the 
Contractor to provide additional effort up to 110 percent of the level of effort for any period until the 
estimated cost for that period has been reached. However, this additional effort shall not result in any 
increase in the fixed fee, if any. If this is a cost-plus-incentive-fee (CPIF) contract, the term "fee" in this 
paragraph means "base fee and incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term 
"fee" in this paragraph means "base fee and award fee." 

(d) If the level of effort specified to be ordered during a given base or option period is not ordered during 
that period, that level of effort may not be accumulated and ordered during a subsequent period. 

(e) These terms and conditions do not supersede the requirements of either the "Limitation of Cost" or 
"Limitation of Funds" clauses. 

(end of clause) 

Clause, 1552.211-73, is incorporated as follows: 

OPTION PERIOD II: 

Local Clauses 1552.211-73 LEVEL OF EFFORT- COST REIMBURSEMENT TERM CONTRACT 
(APR 1984) DEVIATION (AUG 1985) 

(a) The Contractor shall perform all work and provide all required reports within the level of effort 
specified below. The Government will order 430 direct labor hours for the OPTION PERIOD II which 
represents the Government's best estimate of the level of effort required to fulfill these requirements. 

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, statisticians, and 
programmers and not support personnel such as company management, typists, and key punch operators 
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even though such support personnel are normally treated as direct labor by the Contractor. The level of 
effort specified in paragraph (a) includes Contractor, subcontractor, and consultant labor hours. 

(c) Under any circumstances, if the Government orders or the Contractor provides less than 90 percent of 
the level of effort specified for the base period or any optional period exercised, an equitable downward 
adjustment of the fixed fee, if any, for that period will be made. The Government may require the 
Contractor to provide additional effort up to 110 percent of the level of effort for any period until the 
estimated cost for that period has been reached. However, this additional effort shall not result in any 
increase in the fixed fee, if any. If this is a cost-plus-incentive-fee (CPIF) contract, the term "fee" in this 
paragraph means "base fee and incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term 
"fee" in this paragraph means "base fee and award fee." 

(d) If the level of effort specified to be ordered during a given base or option period is not ordered during 
that period, that level of effort may not be accumulated and ordered during a subsequent period. 

(e) These terms and conditions do not supersede the requirements of either the "Limitation of Cost" or 
"Limitation of Funds" clauses. 

(end of clause) 

Clause, EPA-B-16-102, is incorporated as follows: 

OPTION PERIOD I: 

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE 

(a) The estimated cost of this task order is I (b)( 4) 

(b) The fixed fee isl (b)( 4) 

(c) The total estimated cost and fixed fee is $248,426. 

Clause, EPA-B-16-102, is incorporated as follows: 

OPTION PERIOD II: 

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE 

(a) The estimated cost of this task order isl (b)( 4) 

(b) The fixed fee is ._I (_b_)(_4_) __ ____, 

(c) The total estimated cost and fixed fee is $51,537. 

Clause, EPA-B-32-101, is incorporated as follows: 

OPTION PERIOD I: 

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of (b)( 4) is allotted to 
cover estimated cost. Funding in the amount o~is provided to cover the correspon mg mcrement of 
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fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through 
9/24/2015. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-
190), the Limitation of Cost clause shall become applicable. 

(c) Recapitulation ofFunds 

Option Period I (09/25/2014 to 09/24/2015) 
Fixed Fee 

Modification 2 
Modification 4 
Modification 6 

$ 
$ 
$ 

$ 
$ 
$ 

(b )(4) $ 

Total Funded 
Total Task Order 
Balance Unfunded $0.00 

Clause, EPA-B-32-101, is incorporated as follows: 

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

$0.00 

$ 
$ 

Cost Plus Fixed Fee 
138,128.82 
130,000.00 
(19,703.00) 

$248,246.00 
$248,246.00 

$0.00 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of I (b)( 4) ~s allotted 
to cover estimated cost. Funding in the amount ofl(b)(4) ~s provided to cover the corresponding increment 
of fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through 
10/29/2015. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-
190), the Limitation of Cost clause shall become applicable. 

(c) Recapitulation ofFunds 

Option Period 11 (09/25/2015 to 12/24/2015) 

Modification 6 

Total Funded 
Total Task Order 
Balance Unfunded 

$ 
Fs timated Cost 

(b )(4) 

Fixed Fee 
$ (b )(4) $ 

Cost Plus Fixed Fee 
19,703.00 

$19,703.00 
$51,537.00 
$31,834.00 

Section F - Deliveries or Performance was revised as follows. 

I - Clauses was revised as follows. 

Summary of Clause Changes: 
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Clause, EPA-F-12-101, is incorporated as follows: 

Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this task order shall be from 9/26/2013 through 12/24/2015 inclusive of all 
required reports. 

Section G - Contract Administration Data was revised as follows. 

1 - Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, EPA-G-42-101, is incorporated as follows: 

Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this task order are as 
follows: 

TOCOR: Lisa Hair USEPA Headquarters Ariel Rios Building1200 Pennsylvania Avenue, N. W Mail 
Code: 4503TWashington, DC 20460 Hair.lisa(a'epa.gov Phone: 202-566-1043 

ATL TOCOR: Douglas Norton USEPA Headquarters William Jefferson Clinton Building1200 
Pennsylvania Avenue, N. W. Mail Code: 4503TWashington, DC 20460 norton.douglas(a'epa.gov 
Phone: 202-566-1221 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
_l 1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2 . AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (!f appficabie) 

007 See Block 16C PR-OW-15-00259 

6. 1SSUED8Y CODE CPOD 7. ADMINISTERED BY (lfolhf!rthan /tom 6} CODE ICPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental Protection Agency 

26 West Martin Luther King Drive 26 West Martin Luther King Drive 

Mail Code: NWD Mail Code: NWD 

Cincinnati OH 45268 Cincinnati OH 45268 

a. NAME AND ADDRESS OF CONTRACTOR (No .. Sire<!( caunly. Stole •"" liP Cod•! 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

R T I International 
Attn: DEBORAH ELLISON 9B. DATED {SEE ITEM 11) 

PO BOX 12194 

R 

(b}(4} I 10A. MODIFICATION OF CONTRACT/ORDER NO. 

ESEARCH TRIANGLE PARK NC 277092194 X EP-C-12-054 

0004 
tOB. DATeD (SEE ITEM 13) 

CODEl(b)(4) I FACILITY CODE 09/26/2013 

11. THIS ITEM ONLY APPLIES TO AMENDMEN S OF SOLICITATIONS 

Ollle above numbered solicitation is amended as set forth in Item 14. The hour and dale spocifiedlorreceiplofOflers Dis extended. Dis net extended . 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the loUcwing methods: (a) By completing 

Items 8 and 15. and returning copies ollhe amendment; (b) By acl<ncwledging receipt of this amendment en each copy ollhe offer submitted; or (c) By 

separate leller ortelegram·which includes a reference to the solicita~on and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO SE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amencfment you desire 10 change an offer already submitted. such chango may be made by telegram or letter, provided each telegram 0< letter makes reference 

to the solicitation and this amendmen~ and is received prior 10 lhe opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If nJquirefi} Net I ncre as e : $ 31 , 8 3 4 . Q 0 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES TliE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~8e~~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify au!horily} THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CJ-IANGES (such as changes in paying office, 
appropriation date, ate.} SET FORTH IN ITEM 14. PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTI-IORITY OF; 

D. OTHER (Specify type of modification and aulhonty} 

X FAR 52.232-20 Limitati on of Cost 

E. IMPORTANT: Contractor 00 is not. 0 is required l<l sign this dcx:u me nt and telum copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section hBBdings, inclufiing solicirs!ionlccnlracl subject maller where faasibiB.) 

DUNS Number: I (b)( 4) l 
The purpose of this modific ation is to fully fund Option Period II. 

TOCOR: Nancy Arazan Max Expire Date: 12/24/2015 

LIST OF CHANGES: 

Reason for Modification Funding Only Action 

Obligated Amount for this Modification: $31,834.00 

New Total Obligated Amount for this Award: $594,149.39 

CHANGES FOR LINE ITEM NUMBER: 3 

Obligated Amount fo r this modification: $31,834.00 

Continued . .. 
Except as provided herein, alltenns and conditions of lhe documcnl relerenced in Item 9A or 10A, as hereklfore changed. remains unchanged and in full force and efled. 

15A NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER {Typ~ or prin!) 

1SB. CONTRACTOR/OFFEROR 

NSN 7540.01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Noelle Mills 

16B. UNITED STATES OF AMERICA 

'1wJ&..~c vf?.,;.~!£, 
fSignaiUm o!Con!nlclif19 O!fiQ8,} 

16C. DATE SIGNED 

09/23/2015 

STANDARD FORM 30 (REV. 10-83) 
Presctibed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100041007 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Incremental Funded Amount changed from $19,703.00 
to $51,537.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87FP-202BD4X25-2505-1587PE5012-001 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FP 
Program (PRC) 202BD4X25 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1587PE5012-001 
Quantity: 0 
Amount: $31,834.00 
Percent: 0 
Subject To Funding: N 
Payment Address: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 
Delivery Location Code: OW-OWOW-AWPD-NPSB 
AWPD-NPSB 
US EPA-OW-OWOW-AWPD-NPSB 
1200 PENNSYLVANIA AVE., NW 
MC-4503-T 
WASHINGTON DC 20460 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 09/26/2013 to 12/24/2015 
All other terms and conditions shall remain 

unchanged 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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Section B - Supplies or Services/Prices was revised as follows. 

I - Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, EPA-B-32-101, is incorporated as follows: 

OPTION PERIOD II: 

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount ofl (b)( 4) lis allotted 
to cover estimated cost. Funding in the amount o~ {b)( 4) lis provided to cover the corresponding 
increment of fixed fee. The amount allotted for costs is estimated to cover the contractor's performance 
through 12/24/2015. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-
190), the Limitation of Cost clause shall become applicable. 

(c) Recapitulation ofFunds 

Option Period 11 (09/25/2015 to 12/24/2015) 

Modification 6 
Modification 7 

Total Funded 
Total Task Order 
Balance Unfunded 

$ 
$ 

Fs timated Cost FlxedFee 

(b )(4) (b )(4) 

Cost Plus Fixed Fee 
19,703.00 
31,834.00 

$51,537.00 
$51,537.00 

$0.00 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3o 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 
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BACKGROUND: 

PERFORMANCE WORK STATEMENT 

TSAWP Multiple-Award Contracts 
EP-C-12-054 TASK ORDER 4 

Healthy Watersheds Program Support 

U.S. EPA, in partnership with others, launched the Healthy Watersheds Program 
(HWP) to protect and maintain healthy watersheds having natural, intact aquatic 
ecosystems; prevent them from becoming impaired; and accelerate restoration 
successes. This Program is being implemented by promoting a strategic, large scale 
systems approach to identify and protect healthy watersheds based on integrated 
assessments of aquatic habitat, biotic communities, chemistry, and watershed 
processes such as hydrology, fluviogeomorphology, and natural disturbance regimes. 
The purpose of this Task Order is to provide support to the Healthy Watershed 
Program (HWP) including web site updates, newsletter, and managing online forum 
and webinars; identifying healthy watersheds through integrated assessments; 
assessments of healthy watershed components; development of healthy watershed 
protection programs, strategies and projects; and integration of healthy watershed 
identification and protection into EPA programs. The contractor shall provide HWP 
support to EPA for specific projects in the Base Period and in each Option Period, as 
described in the Tasks below. All deliverables must be in an electronic format 
supported by EPA. 

TASK 1: Quality Management Plan, QAPP and progress reports 

A Task Order kick-off call or meeting will be held within 15 days of the issuance of the Task 
Order. The Task Order will be reviewed and the QAPP will be discussed and reviewed. 

The contractor shall adhere to the Quality Management Plan (QMP) customized for and 
incorporated into this contract in performing the scope of requested services in this task order. 
EPA expects the contractor's Cost and Technical Proposals will fully account for the completion 
of all Quality Assurance (QA)-related tasks, reviews, and reporting, including those described in 
the Contract QMP and the project Quality Assurance Project Plan (QAPP). 

This Task Order involves the use of existing data, website page development, geospatial data, 
and modeling. Accordingly, EPA policy requires that an approved QAPP be in place before any 
work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. The contractor shall adhere to an existing Quality Assurance Project Plan 
(QAPP) completed under a previous HWI contractor assignment that comprehensively and 



adequately addresses all the elements of this Task Order, and that QAPP 1. The contractor shall 
update the attached QAPP to reflect current project status, PWS requirements and project 
organization. That QAPP will be provided to the contractor that is awarded this Task Order by 
EPA. For any updating of the QAPP, the contractor shall follow the applicable QAPP 
requirements as provided in EPA Requirements for Quality Assurance Project Plans: EPA QA/R-5 
(http://www.epa.gov/guality/gs-docs/rS-final.pdf), and Guidance for Quality Assurance 
Project Plans(QA/G-5}, EPA/600/R-98/018, (http://www.epa.gov/quality/qapps.html), as well as 
other guidance relevant to this Task Order, that can be found at 
http://www.epa.gov/quality/qapps.html. All QA documentation prepared under this Task 
Order shall be considered non-proprietary, and shall be made available to the public upon 
request. 

The contractor shall immediately notify the EPA TOCOR of any QA problems encountered that 
may impact the performance of this Task Order, with recommendations for corrective action. If 
notification is by phone call, the contractor shall follow up with email notification within 5 days. 

The contractor also shall provide EPA with monthly reports of QA-related activities performed 
during implementation of this Task Order. These monthly QA reports shall identify QA activities 
performed to support implementation of this Task Order, problems encountered, proposed 
solutions, and corrective actions taken. The contractor may include this as a part of the 
contract-required monthly financial/technical progress report. 

Existing QAPPs shall require updates if changes that affect QA protocols in the QAPP have 
occurred. Contractor QMPs are periodically revised which may or may not affect an existing 
QAPP from an earlier year. Ongoing usage of QAPPs under this Task Order also can reveal the 
need for any updates. The contractor shall review the existing QAPP, check for necessary 
revisions based on the factors above, and report in writing to the TOCOR on the necessity of 
any updates or modifications within 10-15 business days. The contractor also shall notify the 
EPA TOCOR at any time during the Task Order if changes to the QAPP are warranted (e.g., due 
to organizational changes, revised technical approaches). If, during the Period of Performance 
of this Task Order, the EPA TOCOR determines revisions to the QAPP are necessary, the 
contractor shall submit a revised QAPP in track changes version of MS Word, and shall include a 
version history page that summarizes changes made, within 10-15 business days after receiving 
written technical direction to do so. The Contractor also shall provide EPA with copies of any 
modified SOPs or checklists to be attached to the QAPP. The contractor shall provide a revised 
QAPP, then a final that responds to EPA's written comments within 5 business days of receipt of 
EPA's comments on the draft. 

1 Filename HWI Support Final QAPP.PDF: "Healthy Watersheds Initiative Support Quality 
Assurance Project Plan" Task Order No. 31, Contract EP-C-08-002, June 25, 2012. (18 
pp )(redacted copy attached). 



No work on the task order shall proceed (on any environmental data collection, analysis, or 
modeling tasks) until any changes are reflected in the QAPP, and have been approved by the 
EPA QA Officer. 

Reporting Requirements: 
a. The contractor shall include a QA/QC section within each major deliverable (as specified 
above) 
b. The contractor shall provide monthly reports of QA activities performed during 
implementation of this task order (as specified above). 

Progress Reports: 
In addition to the brief monthly reports required by the contract, the contractor shall also 
transmit to the EPA TOCOR a brief, emailed progress report twice an option year. These 
reports are due no less than 60 days before the halfway point, and 60 days before the end, of 
the Task's current option year. This report shall summarize the status of all HWP Support 
activities and related funding under this Task up to the report date, and estimate the projected 
activities and related funding that is expected to be used in the ensuing 60-day period. 

TASK2: HWP COMMUNICATIONS SUPPORT 

The Contractor shall update the web site, www.epa.gov/healthywatersheds no more than 10 
times per Base Period or Option Period year under the direction of the EPA TOCOR and in 
Drupal that can be reviewed and approved by the EPA TOCOR and then transferred to the EPA 
web group with an EPA request for website modification. This shall include adding new 
examples, literature to the searchable reference library, healthy watersheds home page 
featured program or project, Healthy Watersheds News issues (see below), healthy watersheds 
pilot project descriptions and updates, stories in the news, links to related federal programs, 
national map with links to projects, HWP publications, and new EPA regional contacts. New 
material for the website shall not exceed 20 pages and SO examples, stories, literature, home 
page featured program or project, pilot projects, national map updates, links to related federal 
and regional or local programs, stories in the news, HWP publications, Healthy Watersheds 
News issues, and new EPA regional contacts per Base Period or Option Period year. The 
Contractor shall use the existing QAPP for the web site updates. 

The Contractor shall, with input on content from the TOCOR, develop no more than 4 issues per 
Base Period or Option Period year of Healthy Watersheds News. This shall include layout and 
writing articles in a format that is comparable to recent past issues (posted online at 
www.epa.gov/healthywatersheds. The Healthy Watersheds News issues shall not exceed 6 
pages per issue. 

The Contractor shall manage the Healthy Watersheds Program Online Forum, hwi_lnfo. This 
shall include adding posts, monitoring the discussion, approving new members, and enforcing 



the rules of the forum. 

The Contractor shall provide support, under the direction of the EPA TOCOR, in setting-up and 
managing no more than 4 HWP webinars per Base Period or Option Period year. 

New material for the website shall not exceed 10 pages and 15 examples; 
3 issues of Healthy Watersheds News; and 2 HWP webinars. 

For Option Period 1, the Contractor shall develop a Healthy Watersheds Program 
Methodologies Document. This will be a process document that describes how the previous 
watershed and statewide assessments have been conducted, including such things as: how 
stakeholders were convened, conducting webinars to vet results along the way, the goal and 
logistics of in person meetings with the Contractor, the TOCOR, and the local technical team, 
etc. 

For Option Period 2, the Contractor shall develop a Healthy Watersheds Program (HWP) 
Accomplishments Report. The HWP Accomplishments Report would capture program 
accomplishments from 2012 through the present, and would include the Tennessee state 
assessment. The report would include summaries of the projects: what we did, who was 
involved, outcomes/impacts/uses of work; and other accomplishments like the Chesapeake 
Watershed Agreement HW goal, etc). The Contractor shall contact project team leads to learn 
if there are any updates on how the HWP deliverable is being utilized. This updated 
information would be included in the Accomplishments Report. The TOCOR will provide the 
Contractor with contact information for the various project team leads. Some graphics may be 
developed to include in the Accomplishments Report, to summarize HWP efforts; however, it is 
anticipated that most information will be synthesized from existing deliverables along with 
some updated information from the project team leads. 

TASK3: SUPPORT THE DEVELOPMENT OF STATE AND OTHER INTEGRATED HEALTHY 
WATERSHEDS ASSESSMENTS 

Under the direction of the TOCOR, the Contractor shall develop integrated healthy 
watersheds assessments using existing data and assessments following the assessment 
framework in Chapter 4 of the Identifying and Protecting Healthy Watersheds Concepts, 
Assessments, and Management Approaches found on www.epa.gov/healthywatersheds. 
This shall include for each assessment the delivery of an assessment report and 
geodatabase of the assessment results. The report shall include an executive summary, 
introduction, methods overview, results and analysis including synthesis of watershed 
condition and vulnerability assessments, next steps and applications, references, any 
appendices, and maps and graphics. The reports shall include pictures and/or graphics 
on cover pages suitable for posting on the Healthy Watersheds web site. The overall 
steps in an integrated healthy watersheds assessment include, but are not limited to: 



1. Organizing conference calls with assessment team (no more frequent than monthly) to 
discuss the steps below and provide call summaries 

2. Identify, collect, and review existing data for 6 healthy watershed assessment 
framework ecological attributes and vulnerability indicators (e.g. future climate, land, 
and water use change) and create geodatabase 

3. Develop draft technical approach 
4. Conduct meeting with assessment team to decide on indicators, analysis unit (e.g. 

Hydrologic Unit Code or catchmentL uses of the assessment, and overall technical 
approach, and provide summary of the meeting 

5. Complete data collection for any new indicators and final draft technical approach 
6. Circulate final draft of technical approach to assessment team for review and finalize 
7. Analyze data, develop indicators for the 6 ecological attributes and vulnerability 

assessment, and develop landscape statistical or other models or statistical approaches 
to assess all watersheds or catchments and draft assessment report 

8. Convene conference call of assessment team to discuss draft results and decide on 
index approach and/or thresholds, map output format, and associated graphics for 
displaying the results 

9. Calculate index and develop graphics displaying results. Convene conference call of 
assessment team to review and finalize results and graphics and uses of the assessment 

10. Complete draft assessment report and circulate to the assessment team for its review, 
and 

11. Finalize report and transfer geodatabase to EPA and project client (e.g, state, National 
Estuary Program, Tribe, watershed group) 

The Contractor shall develop integrated healthy watersheds assessments in no more than 2 
states, no more than 1 National Estuary Program, no more than 1 Tribe, and/or no more than 2 
geographic areas such as watersheds and ecoregions per Base Period or Option Period year. 

For the Base Period, the Clinch-Powell Watersheds assessment will be initiated and 1 other 
state assessment is projected. 

For Option Period 1, the Clinch-Powell Watersheds assessment shall be completed, along with 
two fact sheets related to the Clinch-Powell Watersheds assessment. The first fact sheet shall 
address Project Description and Findings, and the purpose will be !O describe the Healthy 
Watershed Assessment methodology and results, and focus on the components of a healthy 
watershed. The second fact sheet shall address Project Implications, with the purpose to 
inform the interested audience on what actions can contribute to healthy watersheds, and the 
economic and social benefits from protection and restoration of healthy watersheds. 

Clinch-Powell Assessment (Clinch-Powell Clean Rivers Initiative) 

The Contractor shall evaluate the draft assessment report including preliminary results 
(attachedL review data collected so far in the geodatabase and associated data analysis 
tables (attached linkL review comments on the assessment (attachedL review the 



summary of July 23, 2013 Call (attached), and propose a revised assessment technical 
approach. The Contractor shall convene conference calls of assessment team to discuss 
and decide on a new assessment approach. The Contractor shall collect any additional 
existing data. The Contractor shall convene conference calls of assessment team to 
discuss new indicators, results of the analysis, index approach and/or thresholds, 
combined output of watershed health and/or vulnerability assessments, next steps and 
applications, map format for displaying the results, and report graphics. The Contractor 
shall calculate indices and develop graphics displaying results. The Contractor shall 
complete draft and draft final reports and circulate them to the assessment team for its 
review. The Contractor shall finalize report and geodatabase. 

For Option Period 2, the Tennessee state assessment will be completed. 

TASK4: SUPPORT OF THE DEVELOPMENT OF HEALTHY WATERSHEDS COMPONENT 
ASSESSMENTS 

Under direction of the TOCOR, the Contractor shall develop additional healthy watersheds 
component assessments to include assessments of green infrastructure, landscape condition, 
habitat, geomorphology, hydrology, water quality, and biological condition in no more than 2 
states, 1 Tribe, 1 National Estuary Program, and/ or 2 geographic areas such as watersheds and 
ecoregions per Base Period or Option Period year. These assessments shall be similar to those 
in Chapters 2 and 3 of the EPA technical document, Identifying and Protecting Healthy 
Watersheds Concepts, Assessments, and Management Approaches found on 
www.epa.gov/healthywatersheds and consistent with the state of the science. The reports 
shall include pictures and/or graphics on cover pages suitable for posting on the Healthy 
Watersheds web site. The Contractor shall develop a project plan and schedule for each 
assessment prior to initiating work. 

For the Base Period, the Montana Prairie Wetlands and Intermittent/Ephemeral Streams: 
Hydrologic Needs Assessment for Healthy Watersheds project shall be completed and no other 
projects are being planned. 

For Option Period 1, the Montana Prairie Wetlands and Intermittent/Ephemeral Streams: 
Hydrologic Needs Assessment for Healthy Watersheds project shall be completed. 

Montana Prairie Wetlands and Intermittent/Ephemeral Streams: Hydrologic Needs Assessment 
for Healthy Watersheds (Montana Department of Environmental Quality) 

The Contractor shall review and evaluate the Literature Review (attached) and draft 
Technical Approach for Developing Testable Hypotheses and Precautionary Limits of 
Hydrologic Alteration (attached). The Contractor shall convene conference calls with 
the Montana technical team to develop testable hypotheses that describe how select 
species, communities, and processes respond to hydrologic changes during various 



months and seasons for prairie wetlands in eastern Montana. Each hypothesis will 
explicitly state who (species or guild) is affected by what (component of flowL when 
(months or seasonL where (habitat, such prairie wetlandsL and how (hypothesized 
ecological response). The Contractor shall work the Montana technical team to quantify 
precautionary limits on hydrologic alteration. The Contractor shall produce draft and 
final reports with the literature summary and hydrologic needs assessment that is 508 
compliant for posting on the Healthy Watersheds web site. 

For Option Period 2, no other projects are being planned. 

TASK 5: SUPPORT DEVELOPMENT OF HEALTHY WATERSHEDS PROTECTION PROGRAMS, 
STRATEGIES, AND PROJECTS 

Under direction of the TOCOR, the Contractor shall assist in the development of healthy 
watersheds programs, strategies, and projects in no more than 3 states, no more than 3 Tribes, 
no more than 3 National Estuary Programs, and/or no more than 3 watersheds per Base Period 
or Option Period year. The Contractor shall develop a project plan and schedule for each 
program development project except for logistical support. Program support shall include: 
providing logistical support for conference calls, i.e., note taking, facilitation, summary; 
facilitating workshops; preparing written synthesis of information on healthy watersheds 
assessments and protection programs; supporting the development of state or tribal healthy 
watersheds strategies; and implementation of watershed level healthy watersheds protection 
projects. The Contractor shall produce a fact sheet and report on healthy watersheds 
implementation outlining a strategic approach to protecting healthy watersheds including the 
importance of a large scale systems approach, role of integrated assessments in identifying 
healthy watersheds, development of healthy watersheds state strategies, role of collaboration 
across organizations, and examples of healthy watershed protection actions and projects. 
Reports and fact sheet shall include pictures and/or graphics suitable for posting on the Healthy 
Watersheds web site. 

For the Base Period, the Protecting Aquatic Ecosystem Resilience in the Massachusetts' 
Taunton River Watershed project shall be completed and three national HWI pilot projects are 
being planned. The pilot projects will commence in the Base Period and carry over into Option 
Period 1. 

For Option Period I, the Protecting Aquatic Ecosystem Resilience in the Massachusetts' Taunton 
River Watershed project shall be completed. 

Protecting Aquatic Ecosystem Resilience in the Massachusetts' Taunton River Watershed 

The Contractor shall review the Protecting Resiliency in Massachusetts' Taunton River 
Watershed 4/26/13 draft report (attachedL Consolidated Comments from EPA Region 1 
(attachedL and Revised Table of Contents for the Draft Report (attached). The 
Contractor shall discuss next steps with the EPA TOCOR and the Taunton Watershed 



Project Team and propose a final report outline. The Contractor shall develop a revised 
draft report based on the final outline. The Contractor shall incorporate comments on 
the draft report from the EPA TOCOR and the Taunton Watershed Project Team. The 
Contractor shall produce a final report. The report shall be 508 compliant for posting on 
the Healthy Watersheds web site. 

For Option Period 2, no other projects are being planned. 

TASK 6: SUPPORT HWI PROGRAM INTEGRATION 

Under direction of the TOCOR, the Contractor shall assist in developing strategies and 
implementing projects that demonstrate HWI integration into the Wetlands and National 
Estuary Programs (NEPs), and other EPA programs. Emphasis shall be placed on demonstration 
projects. 

For the Base Period, no activity is expected for this task. 

For Option Period 2, no other projects are being planned. 

SCHEDULE OF BENCHMARKS AND DELIVERABLES 

Base Period: 12 months 
TASK BENCHMARK I DELIVERABLE I MILESTONES SCHEDULE 

1 la. Task Order Kick-Off Meeting Within 15 days of TO Award 

lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 

1 
Assurance Project Plan" and, 

Within 30 days of TO Award • Verify that the QAPP is still 
appropriate for use; or 

• Recommend revisions . 

Immediately notify the EPA TOCOR of any QA Immediate notification. If 

1 
problems encountered that may impact the notification is by phone call, the 
performance of this Task Order, with contractor shall follow up with 
recommendations for corrective action email notification within 5 days. 

10-15 business days after 
lc. The contractor shall notify the EPA TOCOR receipt of written technical 
at any time during the task order if change to direction, the contractor shall 

1 the QAPP is warranted (e.g., due to submit a draft revised QAPP. 
organizational changes, revised technical Within 5 business days of 
approaches). receipt of EPA's comments on 

the draft QAPP, a final QAPP 



that responds to EPA's written 
comments 

1d. If, during the Period of Performance of this 
Task Order, the EPA TOCOR provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 10-15 business days after 
after receiving written technical direction to do receipt of written technical 
so. When preparing this "draft" revised version direction, the contractor shall 
of the QAPP, the contractor shall ensure that it submit a draft revised QAPP. 

1 
is written in an active voice and shall include a 5 business days of receipt of 
version history page that summarizes changes EPA's comments on the draft 
made. The contractor also shall provide EPA QAPP, the contractor shall 
with copies of any modified SOPs or checklists. submit a final QAPP that 
EPA will review the "draft" revised QAPP and responds to EPA's written 
provide the contractor with written approval or comments 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

1 1e. Progress report pre-midyear 
NLT 60 days prior to midpoint of 
base year 

1 
lf. Progress report pre-end of year NLT 60 days prior to end of base 

year 

1 
1g. Monthly progress reports per contract 

As specified in contract 
requirement 

HWI Communications Support 

2a. Website updates up to 10 times per year 
10-15 business days after 

2 
and not exceed 20 pages and SO examples as 

receipt of written technical 
specified in written technical direction from the 

direction 
EPA TOCOR 

2b. Healthy Watersheds News issues up to 4 10-15 business days after 
2 issues per year as specified in written technical receipt of written technical 

direction from the EPA TOCOR direction 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 0- Day 180 of Task year 

enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 90- Day 270 of Task year 

enforcement 

2 2c. Online Forum posts, discussion monitoring, Day 180- Day 360 of Task year 



approval of new members, and rule 
enforcement 

2d. Up to 4 HWI webinars per year as specified 40-60 business days after 

2 in written technical direction from the EPA receipt of written technical 
TOCOR direction 

Integrated Assessments Detailed Deliverables and Milestones 

Calls: within 21 days of written 
technical direction 

3 3a. Conference calls & call summaries Call summaries: within 5 
business days of written 
technical direction 

3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment 

3 3c. Draft technical approach 
Within 80-100 business days of 
beginning of each assessment 

3 
3d. Conduct meeting with assessment team & Within 80-100 business days of 
meeting summary beginning of each assessment 

3 
3.e. Complete data collection and final draft Within 120 business days of 
technical approach beginning of each assessment 

3 3.f. Final technical approach 
Within 10 business days of 
written technical direction 

3.g. Six ecological attribute indicators analyzed 

3 
using statistical models/approaches & Within 160 business days of 
vulnerability assessment and draft assessment beginning of each assessment 
report 

3.h. Convene conference call to decide on any 
Within 10 business days of 

3 thresholds, index approach, and display of 
results and call summary 

written technical direction 

3 
3. i. Call summary on assessment team's review Within 5 business days of 
of results, graphics, & uses of assessment written technical direction 

3 3.j. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

3.k. Final assessment report and transfer 

3 
geodatabase to EPA and project client (e.g, Within 200- 280 business days 
state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Calls: within 21 days of written 
technical direction 

3CPa. Conference calls & written call summaries Call summaries: within 5 
business days of written 
technical direction 

3CPb. 
Project evaluation and proposed revised Within 20 business days of 
assessment technical approach written technical direction 



3CPc. 
Complete data collection and final draft Within 15 business days of 
technical approach written technical direction 

3CPd. Final technical approach report 
Within 5 business days of 
written technical direction 

Six ecological attribute indicators analyzed 

3CPe. 
using statistical models/approaches &/or Within 25 business days of 
vulnerability assessment and draft assessment written technical direction 
report 

Convene conference call to decide on any 
Within 10 business days of 

3CPf. thresholds, index approach, and display of 
written technical direction 

results and written call summary 
Written call summary on assessment team's 

Within 5 business days of 
3CPg. review of results, graphics, & uses of 

written technical direction 
assessment 

3CPj. Draft assessment report 
Within 20 business days of 
written technical direction 

3CPk. 
Final assessment report and transfer Within 15 business days of 
geodatabase to EPA and project client written technical direction 

Healthy Watersheds Component Assessments 

4 4a. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 
technical direction 

4 4b. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

4 4c. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

4d. Final assessment report and transfer 

4 
assessment database to EPA and project client Within 200- 280 business days 
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

4.MTa. Review and evaluate the Literature 

4.MTa. 
Review and draft Technical Approach for Within 5 business days of 
Developing Testable Hypotheses and written technical direction 
Precautionary Limits of Hydrologic Alteration 

Calls: within 15 days of written 
technical direction 

4.MTb. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

4.MTc. 
Draft Testable Hypotheses and precautionary Within 10 business days of 
limits of hydrologic alteration written technical direction 



4.MTd. 
Final Testable Hypotheses and precautionary Within 10 business days of 
limits of hydrologic alteration written technical direction 

4.MTe. 
Draft final report with the literature summary Within 15 business days of 
and hydrologic needs assessment written technical direction 

4.MTf. 
Final report with the literature summary and Within 10 business days of 
hydrologic needs assessment written technical direction 

Healthy Watersheds Protection Programs, Strategies, and Projects 

5 Sa. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 

Sb. Conference call and workshop logistical 
technical direction 

5 Workshop: Within 5 business 
support, facilitation, and summary 

days of written technical 
direction 

5 Sc. Draft report 
Within 7 business days of 
written technical direction 

5 Sd. Final report 
Within 10 business days of 
written technical direction 

5 
Se. Draft fact sheet and report on healthy Within 7 business days of 
watersheds implementation written technical direction 

5 
5 f. Final fact sheet and report on healthy Within 10 business days of 
watersheds implementation written technical direction 

S.Ta. Discuss next steps on the project 
Within 5 business days of 
project initiation 

Calls: within 15 days of written 
technical direction 

S.Tb. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

S.Tc. Final report outline 
Within 5 business days of 
project initiation 

S.Td. S.Td. Draft report 
Within 20 business days of 
written technical direction 

S.Te. Final report 
Within 10 business days of 
written technical direction 

SUPPORT HWI PROGRAM INTEGRATION 

6 6a. Meeting summaries 
Within 5 business days of 
written technical direction 

6 
6b. Program integration project plan and Within 10 business days of 
schedule written technical direction 

6 
6c. Draft and final program integration Within 10 business days of 
strategies written technical direction 

6 6d. Draft and final project reports Within 10 business days of 



TASK 
1 

1 

1 

1 

1 

BENCHMARK I DELIVERABLE I MILESTONES 
la. Task Order Kick-Off Meeti 

lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 
Assurance Project Plan" and, 

• Verify that the QAPP is still 
appropriate for use; or 

• Recommend revisions. 

immediately notify the EPA TOCOR of any QA 
problems encountered that may impact the 
performance of this Task Order, with 
recommendations for corrective action 

lc. The contractor shall notify the EPA TOCOR 
at any time during the task order if changes to 
the QAPP is warranted (e.g., due to 
organizational changes, revised technical 
approaches). 

ld. If, during the Period of Performance of this 
Task Order, the EPA TOM provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 
after receiving written technical direction to do 
so. When preparing this "draft" revised version 
of the QAPP, the contractor shall ensure that it 
is written in an active voice and shall include a 
version history page that summarizes changes 
made. The contractor also shall provide EPA 
with copies of any modified SOPs or checklists. 
EPA will review the "draft" revised QAPP and 
provide the contractor with written approval or 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

SCHEDULE 
Within 15 da of TO Award 

Within 30 days of beginning of 
new Option Period 

Immediate notification. If 
notification is by phone call, the 
contractor shall follow up with 
email notification within 5 
10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 



1 1e. Progress report pre-midyear 
NLT 60 days prior to midpoint of 
option year 

1 
lf. Progress report pre-end of year NLT 60 days prior to end of 

option year 

1 
1g. Monthly progress reports per contract 

As specified in contract 
requirement 

HWI Communications Support 

2a. Website updates up to 10 times per year 
10-15 business days after 

and not exceed 20 pages and SO examples as 
2 

specified in written technical direction from the 
receipt of written technical 

EPA TOCOR 
direction 

2b. Healthy Watersheds News issues up to 4 10-15 business days after 
2 issues per year as specified in written technical receipt of written technical 

direction from the EPA TOCOR direction 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 0- Day 180 of Task year 

enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 90- Day 270 of Task year 

enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 180- Day 360 of Task year 

enforcement 

2d. Up to 4 HWI webinars per year as specified 40-60 business days after 
2 in written technical direction from the EPA receipt of written technical 

TOCOR direction 

Integrated Assessments Detailed Deliverables and Milestones 

Calls: within 21 days of written 
technical direction 

3 3a. Conference calls & call summaries Call summaries: within 5 
business days of written 
technical direction 

3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment 

3 3c. Draft technical approach 
Within 80-100 business days of 
beginning of each assessment 

3 
3d. Conduct meeting with assessment team & Within 80-100 business days of 
meeting summary beginning of each assessment 

3 
3.e. Complete data collection and final draft Within 120 business days of 
technical approach beginning of each assessment 

3 3.f. Final technical approach 
Within 10 business days of 
written technical direction 



3.g. Six ecological attribute indicators analyzed 

3 
using statistical models/approaches & Within 160 business days of 
vulnerability assessment and draft assessment beginning of each assessment 
report 

3.h. Convene conference call to decide on any 
Within 10 business days of 

3 thresholds, index approach, and display of 
written technical direction 

results and call summary 

3 
3. i. Call summary on assessment team's review Within 5 business days of 
of results, graphics, & uses of assessment written technical direction 

3 3.j. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

3.k. Final assessment report and transfer 

3 
geodatabase to EPA and project client (e.g, Within 200- 280 business days 
state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Component Assessments 

4 4a. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 
technical direction 

4 4b. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

4 4c. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

4d. Final assessment report and transfer 

4 
assessment database to EPA and project client Within 200- 280 business days 
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Protection Programs, Strategies, and Projects 

5 Sa. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 

Sb. Conference call and workshop logistical 
technical direction 

5 Workshop: Within 5 business 
support, facilitation, and summary 

days of written technical 
direction 

5 Sc. Draft report 
Within 7 business days of 
written technical direction 

5 Sd. Final report 
Within 10 business days of 
written technical direction 

5 
Se. Draft fact sheet and report on healthy Within 7 business days of 
watersheds implementation written technical direction 



5 

6 

6 

6 

6 

TASK 
1 

1 

1 

1 

1 

5 f. Final fact sheet and report on healthy Within 10 business days of 
watersheds implementation written technical direction 

SUPPORT HWI PROGRAM INTEGRATION 

6a. Meeting summaries 

6b. Program integration project plan and 
schedule 

6c. Draft and final program integration 
st es 

6d. Draft and final project reports 

on Period 2: 9 months 
BENCHMARK I DELIVERABLE I MILESTONES 

la. Task Order Kick-Off Meeting 

lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 
Assurance Project Plan" and, 

• Verify that the QAPP is still 
appropriate for use; or 

• Recommend revisions. 

immediately notify the EPA TOCOR of any QA 
problems encountered that may impact the 
performance of this Task Order, with 
recommendations for corrective action 

lc. The contractor shall notify the EPA TOCOR 
at any time during the task order if changes to 
the QAPP is warranted (e.g., due to 
organizational changes, revised technical 
approaches). 

ld. If, during the Period of Performance of this 
Task Order, the EPA TOM provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 
after receiving written technical direction to do 
so. When preparing this "draft" revised version 
of the QAPP, the contractor shall ensure that it 

Within 5 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

SCHEDULE 
Within 15 days of TO Award 

Within 30 days of beginning of 
new Option Period 

Immediate notification. If 
notification is by phone call, the 
contractor shall follow up with 
email notification within 5 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 
10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 



is written in an active voice and shall include a 
version history page that summarizes changes 
made. The contractor also shall provide EPA 
with copies of any modified SOPs or checklists. 
EPA will review the "draft" revised QAPP and 
provide the contractor with written approval or 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

1 
1g. Monthly progress reports per contract For the duration of the Option 
requirement Period 

HWI Communications Support 

2a. Website updates up to 10 times per year 
10-15 business days after 

and not exceed 20 pages and SO examples as 
2 

specified in written technical direction from the 
receipt of written technical 

EPA TOCOR 
direction 

2b. Healthy Watersheds News issues up to 4 10-15 business days after 
2 issues per year as specified in written technical receipt of written technical 

direction from the EPA TOCOR direction 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 0- Day 180 of Task year 

enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 90- Day 270 of Task year 

enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 180- Day 360 of Task year 

enforcement 

2d. Up to 4 HWI webinars per year as specified 40-60 business days after 
2 in written technical direction from the EPA receipt of written technical 

TOCOR direction 

Integrated Assessments Detailed Deliverables and Milestones 

Calls: within 21 days of written 
technical direction 

3 3a. Conference calls & call summaries Call summaries: within 5 
business days of written 
technical direction 

3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment 

3 3c. Draft technical approach Within 80-100 business days of 



3 

3 

3 

3 

3 

3 

3 

3 

TASK 
1 

3d. Conduct meeting with assessment team & 

technical a roach 

3.f. Final technical approach 

3.g. Six ecological attribute indicators analyzed 
using statistical models/approaches & 
vulnerability assessment and draft assessment 
re art 

3.h. Convene conference call to decide on any 
thresholds, index approach, and display of 
results and call summa 
3. i. Call summary on assessment team's review 
of results, hies, & uses of assessment 

3.j. Draft assessment report 

3.k. Final assessment report and transfer 
geodatabase to EPA and project client (e.g, 
state, National Estuary Program, Tribe, 
watershed rou 

Option Period 3: 12 months 
BENCHMARK DELIVERABLE MILESTONES 

1a. Task Order Kick-Off Meeti 

Within 10 business days of 
written technical direction 

Within 160 business days of 
beginning of each assessment 

Within 10 business days of 
written technical direction 

Within 5 business days of 
written technical direction 

Within 200 business days of 

Within 200- 280 business days 
of beginning of each assessment 

SCHEDULE 
Within 15 da of TO Award 



lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 

1 
Assurance Project Plan" and, Within 30 days of beginning of 

• Verify that the QAPP is still new Option Period 
appropriate for use; or 

• Recommend revisions . 

immediately notify the EPA TOCOR of any QA Immediate notification. If 

1 
problems encountered that may impact the notification is by phone call, the 
performance of this Task Order, with contractor shall follow up with 
recommendations for corrective action email notification within 5 days. 

10-15 business days after 
receipt of written technical 

lc. The contractor shall notify the EPA TOCOR direction, the contractor shall 
at any time during the task order if changes to submit a draft revised QAPP. 

1 the QAPP is warranted (e.g., due to Within 5 business days of 
organizational changes, revised technical receipt of EPA's comments on 
approaches). the draft QAPP, a final QAPP 

that responds to EPA's written 
comments 

ld. If, during the Period of Performance of this 
Task Order, the EPA TOCOR provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 10-15 business days after 
after receiving written technical direction to do receipt of written technical 
so. When preparing this "draft" revised version direction, the contractor shall 
of the QAPP, the contractor shall ensure that it submit a draft revised QAPP. 

1 is written in an active voice and shall include a Within 5 business days of 
version history page that summarizes changes receipt of EPA's comments on 
made. The contractor also shall provide EPA the draft QAPP, a final QAPP 
with copies of any modified SOPs or checklists. that responds to EPA's written 
EPA will review the "draft" revised QAPP and comments 
provide the contractor with written approval or 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

1 le. Progress report pre-midyear 
NLT 60 days prior to midpoint of 
option year 

1 
lf. Progress report pre-end of year NLT 60 days prior to end of 

option year 

1 lg. Monthly progress reports per contract As specified in contract 



requirement 

HWI Communications Support 

2a. Website updates up to 10 times per year 
10-15 business days after 

2 
and not exceed 20 pages and SO examples as 

receipt of written technical 
specified in written technical direction from the 

direction 
EPA TOCOR 

2b. Healthy Watersheds News issues up to 4 10-15 business days after 
2 issues per year as specified in written technical receipt of written technical 

direction from the EPA TOCOR direction 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 0- Day 180 of Task year 

enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 90- Day 270 of Task year 

enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 180- Day 360 of Task year 

enforcement 

2d. Up to 4 HWI webinars per year as specified 40-60 business days after 
2 in written technical direction from the EPA receipt of written technical 

TOCOR direction 

Integrated Assessments Detailed Deliverables and Milestones 

Calls: within 21 days of written 
technical direction 

3 3a. Conference calls & call summaries Call summaries: within 5 
business days of written 
technical direction 

3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment 

3 3c. Draft technical approach 
Within 80-100 business days of 
beginning of each assessment 

3 
3d. Conduct meeting with assessment team & Within 80-100 business days of 
meeting summary beginning of each assessment 

3 
3.e. Complete data collection and final draft Within 120 business days of 
technical approach beginning of each assessment 

3 3.f. Final technical approach 
Within 10 business days of 
written technical direction 

3.g. Six ecological attribute indicators analyzed 

3 
using statistical models/approaches & Within 160 business days of 
vulnerability assessment and draft assessment beginning of each assessment 
report 

3 
3.h. Convene conference call to decide on any Within 10 business days of 
thresholds, index approach, and display of written technical direction 



results and call summary 

3 
3. i. Call summary on assessment team's review Within 5 business days of 
of results, graphics, & uses of assessment written technical direction 

3 3.j. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

3.k. Final assessment report and transfer 

3 
geodatabase to EPA and project client (e.g, Within 200- 280 business days 
state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Component Assessments 

4 4a. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 
technical direction 

4 4b. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

4 4c. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

4d. Final assessment report and transfer 

4 
assessment database to EPA and project client Within 200- 280 business days 
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Protection Programs, Strategies, and Projects 

5 Sa. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 

Sb. Conference call and workshop logistical 
technical direction 

5 Workshop: Within 5 business 
support, facilitation, and summary 

days of written technical 
direction 

5 Sc. Draft report 
Within 7 business days of 
written technical direction 

5 Sd. Final report 
Within 10 business days of 
written technical direction 

5 
Se. Draft fact sheet and report on healthy Within 7 business days of 
watersheds implementation written technical direction 

5 
5 f. Final fact sheet and report on healthy Within 10 business days of 
watersheds implementation written technical direction 

SUPPORT HWI PROGRAM INTEGRATION 

6 6a. Meeting summaries 
Within 5 business days of 
written technical direction 



6 

6 

6 

TASK 
1 

1 

1 

1 

1 

6b. Program integration project plan and 
schedule 

6c. Draft and final program integration 
strategies 

6d. Draft and final project reports 

n Period 4: 6 months 
BENCHMARK I DELIVERABLE I MILESTONES 

la. Task Order Kick-Off Meeting 

lb. The contractor shall review the "Healthy 
Watersheds Initiative Support Quality 
Assurance Project Plan" and, 

• Verify that the QAPP is still 
appropriate for use; or 

• Recommend revisions. 

immediately notify the EPA TOCOR of any QA 
problems encountered that may impact the 
performance of this Task Order, with 
recommendations for corrective action 

lc. The contractor shall notify the EPA TOCOR 
at any time during the task order if changes to 
the QAPP is warranted (e.g., due to 
organizational changes, revised technical 
approaches). 

ld. If, during the Period of Performance of this 
Task Order, the EPA TOCOR provides technical 
direction that revisions to the QAPP are 
determined to be necessary, the contractor 
shall submit a revised QAPP, including the 
revision summary, within 10-15 business days 
after receiving written technical direction to do 
so. When preparing this "draft" revised version 
of the QAPP, the contractor shall ensure that it 
is written in an active voice and shall include a 
version history page that summarizes changes 
made. The contractor also shall provide EPA 
with copies of any modified SOPs or checklists. 
EPA will review the "draft" revised QAPP and 

Within 10 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

Within 10 business days of 
written technical direction 

SCHEDULE 
Within 15 days of TO Award 

Within 30 days of beginning of 
new Option Period 

Immediate notification. If 
notification is by phone call, the 
contractor shall follow up with 
email notification within 5 days. 
10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 

10-15 business days after 
receipt of written technical 
direction, the contractor shall 
submit a draft revised QAPP. 
Within 5 business days of 
receipt of EPA's comments on 
the draft QAPP, a final QAPP 
that responds to EPA's written 
comments 



provide the contractor with written approval or 
comments. The contractor shall provide a final 
QAPP that responds to EPA's written comments 
within 5 business days of receipt of EPA's 
comments on the draft QAPP. 

1 1e. Progress report pre-midyear 
NLT 60 days prior to midpoint of 
option year 

1 
lf. Progress report pre-end of year NLT 60 days prior to end of 

option year 

1 
1g. Monthly progress reports per contract 

As specified in contract 
requirement 

HWI Communications Support 

2a. Website updates up to 10 times per year 
10-15 business days after 

and not exceed 20 pages and SO examples as 
2 

specified in written technical direction from the 
receipt of written technical 

EPA TOCOR 
direction 

2b. Healthy Watersheds News issues up to 4 10-15 business days after 
2 issues per year as specified in written technical receipt of written technical 

direction from the EPA TOCOR direction 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 0- Day 180 of Task year 

enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 90- Day 270 of Task year 

enforcement 

2c. Online Forum posts, discussion monitoring, 
2 approval of new members, and rule Day 180- Day 360 of Task year 

enforcement 

2d. Up to 4 HWI webinars per year as specified 40-60 business days after 
2 in written technical direction from the EPA receipt of written technical 

TOCOR direction 

Integrated Assessments Detailed Deliverables and Milestones 

Calls: within 21 days of written 
technical direction 

3 3a. Conference calls & call summaries Call summaries: within 5 
business days of written 
technical direction 

3 
3b. Collect indicator data and place into a Within 80-100 business days of 
geodatabase beginning of each assessment 

3 3c. Draft technical approach 
Within 80-100 business days of 
beginning of each assessment 

3 
3d. Conduct meeting with assessment team & Within 80-100 business days of 
meeting summary beginning of each assessment 



3 
3.e. Complete data collection and final draft Within 120 business days of 
technical approach beginning of each assessment 

3 3.f. Final technical approach 
Within 10 business days of 
written technical direction 

3.g. Six ecological attribute indicators analyzed 

3 
using statistical models/approaches & Within 160 business days of 
vulnerability assessment and draft assessment beginning of each assessment 
report 

3.h. Convene conference call to decide on any 
Within 10 business days of 

3 thresholds, index approach, and display of 
written technical direction 

results and call summary 

3 
3. i. Call summary on assessment team's review Within 5 business days of 
of results, graphics, & uses of assessment written technical direction 

3 3.j. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

3.k. Final assessment report and transfer 

3 
geodatabase to EPA and project client (e.g, Within 200- 280 business days 
state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Component Assessments 

4 4a. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 
technical direction 

4 4b. Conference calls and call summaries Call summaries: within 5 
business days of written 
technical direction 

4 4c. Draft assessment report 
Within 200 business days of 
beginning of each assessment 

4d. Final assessment report and transfer 

4 
assessment database to EPA and project client Within 200- 280 business days 
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment 
watershed group) 

Healthy Watersheds Protection Programs, Strategies, and Projects 

5 Sa. Project plan and schedule 
Within 5 days of beginning of 
each project 

Calls: within 21 days of written 

Sb. Conference call and workshop logistical 
technical direction 

5 Workshop: Within 5 business 
support, facilitation, and summary 

days of written technical 
direction 

5 Sc. Draft report 
Within 7 business days of 
written technical direction 



5 5d. Final report 
Within 10 business days of 
written technical direction 

5 
5e. Draft fact sheet and report on healthy Within 7 business days of 
watersheds implementation written technical direction 

5 
5 f. Final fact sheet and report on healthy Within 10 business days of 
watersheds implementation written technical direction 

SUPPORT HWI PROGRAM INTEGRATION 

6 6a. Meeting summaries 
Within 5 business days of 
written technical direction 

6 
6b. Program integration project plan and Within 10 business days of 
schedule written technical direction 

6 
6c. Draft and final program integration Within 10 business days of 
strategies written technical direction 

6 6d. Draft and final project reports 
Within 10 business days of 
written technical direction 

END OF TABLE 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in 
a given period, the contractor shall make a determination that the deliverables, milestones, 
benchmarks, and any outstanding technical direction from the TOCOR, shall be satisfactorily 
completed in the form requested in the PWS by the end of the Period of Performance and for 
the remaining funding that is available. 

If the contractor determines one or more of the above-referenced items will not be able to be 
completed in the requested form within the period of performance and with the available 
funding, the contractor shall notify the TOCOR and the CO immediately. Within 5 business days 
of said notification, the TOCOR in coordination with the CO will provide technical direction 
concerning use of the remaining funding to prepare and furnish to the TOCOR all interim draft 
deliverables, interim work products, and any working files in an electronic format which is 
supported by EPA, for eventual continuation of the project after the end date of the Task Order. 

REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract 
requirements. 

DELIVERABLES AND GENERAL PERFORMANCE 

The contractor shall participate in meetings and conference calls arranged by the EPA Task 
Order Project Officer. The contractor shall, when requested by the TOCOR, provide supporting 
documentation when EPA is reviewing draft deliverables to facilitate EPA review and approval 
of the Contractor's work. Documentation shall include the electronic files and detailed, written 



explanation of all steps and decisions. The Contractor shall comply with this request when it is 
received from the TOCOR regardless of whether such a request is described in the individual 
tasks of this PWS. The Contractor shall furnish this information in such manner that no 
proprietary software will be needed for EPA to read, interpret, replicate or model any work 
product of this agreement, unless otherwise noted in this PWS or by written permission of the 
EPA TOCOR. The objective is that anyone with the appropriate skill level can use the 
information produced under this Task Order to check or duplicate the Contractor's work for 
replication and/or verification. With this understanding of how this Task Order's data will be 
used, any elements essential to successfully replicating analysis shall be provided to EPA in a 
commonly-used format. 

The Contractor shall provide both scientific/technical and editorial review as defined in section 
2.6 of the Prime Contract Performance Work Statement on any Task Order draft product before 
submission to the EPA TOCOR for review. This process does not need to be performed by an 
independent peer reviewer. All editorial review comments shall be addressed before 
deliverables are furnished to the EPA TOCOR for review (in the case of draft deliverables) or 
acceptance (in the case of final deliverables); and any questions raised by scientific/ technical 
review shall be either addressed or discussed with the EPA TOCOR prior to the contractor 
furnishing draft deliverables. 

The contractor's work shall be judged "satisfactory" according to the QAPP if TOCOR edits to 
deliverables are no more than ten percent (10%) of the content of any draft deliverable, or less 
than two percent (2%) of any final deliverable. In addition, the contractor's work shall be 
judged "satisfactory" according to the QASP if less than ten percent (10%) of the pages of 
written final deliverables contain Task Order Project Officer edits for such things as grammar, 
punctuation and format. The EPA TOCOR can, upon request, furnish a copy of the EPA 
correspondence manual for the contractor's use. 

Upon receipt of written technical direction from the TOCOR, the contractor shall furnish: 

• all deliverables (draft and final) to EPA shall be furnished in an electronic version and 
in an electronic format that EPA can support (see TSAWP Contract PWS Section 4.0 
Deliverables). 

• all final deliverables to EPA shall include one {1) electronic copy and a transmittal 
email that describes the attached deliverable and summarizes QA procedures applied 
in its development. All final deliverables shall be prepared according to EPA publication 
guidelines and shall be compliant with Section 508 of the Americans with Disabilities 
Act. 

All submittals to EPA shall be formatted as described below. 

Electronic submissions shall be made in the following manner: electronic Microsoft Word© for 
any written reports, summaries or analysis documents, Microsoft Excel© format for any and all 



spreadsheets, ESRI file Geodatabase (or other format approved by the EPA TOCOR) for 
geospatial datasets. Final electronic submissions shall be on Compact Disk (CD) or Digital 
Versatile Disc (DVD) if too large to email as attachments or deliver via FTP. Every electronic 
document and all of the sections, text, graphs, charts or figures shall be unlocked, open and 
editable so that EPA may make further changes. 

Appropriate electronic format that is supported by EPA and printing of all GIS data layers, maps, 
photos, bench sheets and other written material not easily printed or saved in the above 
formats shall be discussed and a format agreed upon with the EPA TOCOR prior to submittal by 
the contractor. 

VALIDATION OF SECTION 508 COMPLIANCE OF TASK ORDER DELIVERABLES 

The Contractor will support the TOCOR in conducting a "Final Deliverable Validation" to ensure 
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to" 
electronic and information technology (EIT) deliverables". The Contractor shall furnish 
certification, in writing, to the TOCOR that the Contractor has complied with EPAAR Clause 
1552.211-79 "Compliance with EPA Policies for Information Resources Management", including 
the requirement that all electronic and information technology (EIT) deliverables be Section 508 
compliant in accordance with the policies referenced at http://www.epa.gov/accessibility/. 

TRAVEL 

All travel under this Task Order shall be in compliance with contract requirements and only 
according to specific Technical Direction. (See contract clause H-17). For the Base Period, 
travel is anticipated for two onsite meetings (one is most likely Nashville, TN for a state healthy 
watersheds assessment) involving 2 contractors, unless otherwise directed by the TOCOR. For 
For the Option Periods, travel is anticipated for two onsite meetings involving 2 contractors, 
unless otherwise directed by the TOCOR. 

CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, 
or regulation to the EPA Task Order Project Officer. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The EPA projects that none of the individual meetings identified in these tasks will exceed a 
total cost of $20,000. The contractor shall immediately notify the EPA Contracting Officer, PO 
and TOCOR of any anticipated individual event involving support for a meeting, conference, 



workshop, symposium, retreat, seminar or training that may potentially incur $20,000 or more 
in cost during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room charges 
for official business, audiovisual use, light refreshments, registration fees, ground 
transportation and other expenses as defined by the Federal Travel Regulations. All outlays for 
conference preparation should be included, but the federal employee time for conference 
preparation should not be included. After notifying EPA of the potential to reach this threshold, 
the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

QUALITY ASSURANCE SURVEILLANCE PLAN: per contract requirements 

ATTACHMENTS 

Filename HWI Support Final QAPP.PDF: "Healthy Watersheds Initiative Support Quality 
Assurance Project Plan" Task Order No. 31, Contract EP-C-08-002, June 25, 2012. (18 pp) 
(redacted copy attached). 

Clinch-Powell Watershed Health Assessment (5-6-2013).pdf 
ftp://ftp.epa.gov/storet/xfer/ Clinch Powell zip file 
Comments on assessment report: 

CP _HealthyWatersV1_VAReview.pdf 
Clinch-Powell Watershed Health Assessment (5-6-2013)JKLSuggest.pdf 
Clinch-Powell Watershed Health Assessment (5-6-2013)(TSO).pdf 
CP _HealthyWatersV1_VAReview_Patricks_Comments.pdf 
David_Duhl.pdf 
EPAR3.pdf 
ClinchPoweii_HWI_Meeting_Notes 07302013.pdf 

FINALMontana PPR Literature Review 5_6 Final.pdf 
MT _ Technicai_Approach 07-30-13.pdf 

TauntonWatershedResiliency_Draft_ 42613.pdf 
Consolidated comments on Draft7 _2_13.pdf 
Taunton Healthy Watershed Report annotate outline July 24_13(2).pdf 
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CONTINUATION SHEET EP-C-l 2 -054/0004/009 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 

Fee: l(b)(4) 
CPFF: $51,537 

SUPPLIES/SERVICES 

(B) 

$18,043 $69,580 

3. To extend the Period Of Performance end date 
from 24-MAY-16 to 29-JUL-16. 

4. To provide updates to applicable clauses, see 
attached. 

CHANGES FOR LINE ITEM NUMBER: 3 
Total Amount changed from $51,537.00 to $69,580.00 
Obligated Amount for this modification: $18,000.00 
Incremental Funded Amount changed from $51,537.00 
to $69,537.00 
End Date changed from 24-MAY-16 to 29-JUL-16 

CHANGES FOR DELIVERY LOCATION: OW-OWOW-AWPD-NPSB 

Amount changed from $51,537.00 to $69,580.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87FP-202BD4X25-2505-1687PE6001-001 

Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FP 
Program (PRC) 202BD4X25 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1687PE6001-001 

Quantity: 0 
Amount: $18,000.00 
Percent: 25.8695 
Subject To Funding: N 
Payment Address: 

Delivery Location Code: OW-OWOW-AWPD-NPSB 
AWPD-NPSB 
US EPA-OW-OWOW-AWPD-NPSB 

1200 PENNSYLVANIA AVE., NW 
MC-4503-T 

WASHINGTON DC 20460 

Continued ... 

NSN 7540-01-152-8067 
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AMOUNT 

(F) 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-C-l 2 -054/0004/009 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 09/26/2013 to 07/29/2016 
In consideration of the modification agreed to 
herein as complete equitable adjustments for the 
contractor's proposal dated April 11, 2015, the 
Contractor hereby releases the Government from 
any and all liability under this contract for 
further equitable adjustments attributable to 
such facts or circumstances giving rise to the 
contractor's proposal. All other terms and 
conditions shall remain unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFRl 53.110 
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Section B - Supplies or Services/Prices was revised as follows. 

I - Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, 1552.211-73, is incorporated as follows: 

Local Clauses 1552.211-73 LEVEL OF EFFORT- COST REIMBURSEMENT TERM CONTRACT 
(APR 1984) DEVIATION (AUG 1985) 

(a) The Contractor shall perform all work and provide all required reports within the level of effort 
specified below. The Government will order 577 direct labor hours for the Option Period 2 which 
represents the Government's best estimate of the level of effort required to fulfill these requirements. 

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, statisticians, and 
programmers and not support personnel such as company management, typists, and key punch operators 
even though such support personnel are normally treated as direct labor by the Contractor. The level of 
effort specified in paragraph (a) includes Contractor, subcontractor, and consultant labor hours. 

(c) Under any circumstances, if the Government orders or the Contractor provides less than 90 percent of 
the level of effort specified for the base period or any optional period exercised, an equitable downward 
adjustment of the fixed fee, if any, for that period will be made. The Government may require the 
Contractor to provide additional effort up to 110 percent of the level of effort for any period until the 
estimated cost for that period has been reached. However, this additional effort shall not result in any 
increase in the fixed fee, if any. If this is a cost-plus-incentive-fee (CPIF) contract, the term "fee" in this 
paragraph means "base fee and incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term 
"fee" in this paragraph means "base fee and award fee." 

(d) If the level of effort specified to be ordered during a given base or option period is not ordered during 
that period, that level of effort may not be accumulated and ordered during a subsequent period. 

(e) These terms and conditions do not supersede the requirements of either the "Limitation of Cost" or 
"Limitation of Funds" clauses. 

(end of clause) 

Clause, EPA-B-16-102, is incorporated as follows: 

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE (for Option Period 2) 

(a) The estimated cost of this contract isl._(_b_)(_
4
_) _____ _, 

(b) The fixed fee is._l (_b_)(_4_) _________ __, 

(c) The total estimated cost and fixed fee is $69,580.00. 
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Clause, EPA-B-32-101, is incorporated as follows: 

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount ofl (b)( 4) lis allotted 
to cover estimated cost for Option Period 2. Funding in the amount o~ (b)( 4) rs provided to cover the 
corresponding increment of fixed fee for Option Period 2. The amount ailotted for costs is estimated to 
cover the contractor's performance through 07/20/2016. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-
190), the Limitation of Cost clause shall become applicable. 

(c) Recapitulation ofFunds for Option Period 2: 

Option Period 2 (9/25/15- 7/29/16 per mod 09) 

Estimated Cost Fixed Fee Cost Plus Fixed Fee 

Modification 06 (b )(4) (b )(4) $19,703.00 

Modification 07 $31,834.00 

Modification 09 $18,000.00 

Total Funded $69,537.00 

Total Task Order* $69,580.00 

Balance Unfunded $43.00 

*Amended Via Mod 09 

Section F - Deliveries or Performance was revised as follows. 

1 - Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, EPA-F-12-101, is incorporated as follows: 

Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this contract shall be from 9/26/2013 through 7/29/2016 inclusive of all 
required reports. 
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